



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

1074 Hwy 90
Chipley, Florida 32428

**MIKE DEW
SECRETARY**

October 8, 2018

ADDENDUM NO. 1

**To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42214227278
CONTRACT NUMBER: E3S17-R0
DESCRIPTION: Furnishing and spreading fertilizer in Santa Rosa County**

BIDS TO BE RECEIVED: ~~October 11, 2018~~ October 18, 2018

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, October 18, 2018 at 2:00 PM. (Due to impending storm)**
- **Letting Date: ~~10/11/2018~~ 10/18/2018**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on October 18, 2018 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3S17-R0.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
Procurement Contracts Manager

ST:md

c.c. Tim Hendrix, Chad Williams, File