



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.  
SECRETARY

July 17, 2019

### ADDENDUM NO. 1

**To: ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 445226-1-G2-01**  
**CONTRACT NUMBER: E3S88**  
**DESCRIPTION: The improvements under this Site-Specific Contract consist of reworking and restoring non-paved shoulders, slopes, and roadside ditches along primary roads in Franklin County.**

---

BIDS TO BE RECEIVED: August 8, 2019

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- Pay Item No. E577-70-1 has been deleted.
- 
- Pay Item No. E577-70 has been revised. The previous quantity was 213,485.00 the revised quantity is 219,962.00

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on August 8, 2019 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment No. 1, file E3S88.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us)

Sincerely,

Steve Thames  
District Procurement Services Manager

ST:ry

c.c. Tim Hendrix, Chad Williams, Richard Yates, Heath Riley, Jared Kirkland, file

July 16, 2019

**ADDENDUM NO.1**

To the: Schedule of Items


For: Contract: E3S88

FPID: 445226-1-G2-01

Description: Shoulder Rework

Delete pay item E577-70-1 and revise the quantity for pay item E577-70.

<u>Pay Item</u>	<u>Original Qty</u>	<u>Revised Qty</u>
E577-70 SHOULDER REWORK , SY	213,485.00	219,962.00
E577-70-1 REWORKING SHLDRS (SPOT REPAIRS), SY	6477.00	0.00

Signed:   
Richard Yates

Date: 