



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

MIKE DEW
SECRETARY

December 11, 2018

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 43627225201
CONTRACT NUMBER: E3R52
DESCRIPTION: The Improvements under this District Contract consist of milling and resurfacing of SR 30 (US 98) from SR 298 (Lillian Highway) to West of SR 173 (Blue Angel Parkway) in Escambia County, more specifically from MP 0.293 to MP 1.899.

BIDS TO BE RECEIVED: January 10, 2018

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The Bid Solicitation Notice and Approximate Quantities Pre-Qualification language for the above referenced contract has been added.**
- ****PRE-QUALIFICATION IS REQUIRED TO BID ON THIS PROJECT****

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on January 10, 2018 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3R52.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
Procurement Contracts Manager

ST:ry

c.c. Ed Hudec, Heath Riley, Renae Sanders, Hal Gore, file

