



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

April 8, 2019

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 43775215201
CONTRACT NUMBER: E3S03
DESCRIPTION: The improvements under this Contract consist of milling and resurfacing on SR 79 in Holmes County.

BIDS TO BE RECEIVED: ~~April 11, 2019~~ April 16, 2019

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Tuesday, April 16, 2019 at 2:00 PM and the Posting Dates are May 2, 2019 and May 9, 2019**
- **Permits for this project have been posted on the Departments website at the following URL address**
<https://ftp.fdot.gov/public/folder/HkSWIK59G0qRNsAJUh3xXg/permitsandorutilityworkschedules> .

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on April 16, 2019 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3S03.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
District Procurement Services Manager

ST:ry

c.c. Ed Hudec, Renae Sanders, Heath Riley, Jared Kirkland, Hal Gore, file