



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

September 4, 2019

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 4453581G201
CONTRACT NUMBER: E3S68
DESCRIPTION: The improvements under this Contract consist of replacing the Coastal Shore riprap; displaced by Hurricane Michael in Walton County.

BIDS TO BE RECEIVED: ~~September 5, 2019~~ September 12, 2019

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been changed to Thursday, September 12, 2019 at 2:00 PM and the Posting Dates are October 3, 2019 and October 10, 2019**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on September 12, 2019 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3S68.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
District Procurement Services Manager

ST:ry

c.c. Ed Hudec, Renae Sanders, Heath Riley, Jared Kirkland, Hal Gore, file