



Vendor Ranking

Letting: 03190509 May 09, 2019 02:00 PM **Call Order:** 009 **Contract:** E3S75
District: District 3 **Counties:** DIST/ST-WIDE, OKALOOSA, SANTA ROSA **Fed Aid No:** N/A
Contract Time: 185 CALENDAR DAYS **Project(s):** 42214227273 (*)
Contract Desc: MILTON MAINTENANCE - WILDLIFE FENCE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GOMEZ & SON FENCE CORP.	Other	Non-Winning Bid	\$1,899,880.00	100.00%
2	J. MILLER CONSTRUCTION INC.	Responsive	Winning bid	\$2,599,000.00	136.80%
3	FATHER & SON FENCING INC	Responsive	Non-Winning Bid	\$2,799,000.00	147.33%
4	YOUNG'S GENERAL CONTRACTING, INC.	Responsive	Non-Winning Bid	\$3,524,000.00	185.49%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03190509 May 09, 2019 **Call Order:** 009 **Contract:** E3S75
District: District 3 **Counties:** DIST/ST-WIDE, OKALOOSA, SANTA ROSA **Fed Aid No:** N/A
Contract Time: 185 CALENDAR DAYS **Project(s):** 42214227273 (*)
Contract Descr: MILTON MAINTENANCE - WILDLIFE FENCE

The work under this Site-Specific Lump Sum Contract consist of the removal of existing fence along the SR 8 (Interstate 10) right-of-way line, eastbound only, in Okaloosa County, from east of County Road 189 (Milepost 8.283, Mile Marker 50.667) to the Walton County Line (Milepost 24.554, Mile Marker 67.008), and the construction of new wildlife fence (including all fence components) per the fence detail included in the attachments. Additionally, clear and grub the area measuring 10 feet horizontally and 15 feet vertically from the new wildlife fence line. This work includes installing wildlife fence at all culverts, interchanges, ramps and overpasses within the aforementioned limits. All clearing and grubbing and tree-trimming necessary to provide the 10 foot by 15 foot maintenance area will be considered incidental to the work being completed. Mobilization and Maintenance of Traffic are incidental to this contract.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) GOMEZ & SON FENCE CORP.		(2) J. MILLER CONSTRUCTION INC.		(3) FATHER & SON FENCING INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 FENCE REPAIR (LF)								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING		(1.000) LS	1,899,880.00000	1,899,880.00	2,599,000.00000	2,599,000.00	2,799,000.00000	2,799,000.00
0001 FENCE REPAIR (LF) Section Totals:				\$1,899,880.00		\$2,599,000.00		\$2,799,000.00
Contract Grand Totals:				\$1,899,880.00		\$2,599,000.00		2,799,000.00



Tabulation of Bids

Letting: 03190509 May 09, 2019

Call Order: 009

Contract: E3S75

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) YOUNG'S GENERAL CONTRACTING, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 FENCE REPAIR (LF)								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING		(1.000) LS	3,524,000.00000	3,524,000.00				
0001 FENCE REPAIR (LF) Section Totals:				\$3,524,000.00				
Contract Grand Totals:				\$3,524,000.00				



Tabulation of Bids

Letting: 03190509 May 09, 2019 **Call Order:** 009 **Contract:** E3S75

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.