



Vendor Ranking

Letting: 03190509 May 09, 2019 02:00 PM **Call Order:** 004 **Contract:** E3S14
District: District 3 **Counties:** WALTON **Fed Aid No:** N/A
Contract Time: 850 CALENDAR DAYS **Project(s):** 44381915201 (*)
Contract Desc: SR 83 (US 331) @ SR 8 (I-10) INTERCHANGE - LANDSCAPING

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EXECUTIVE LANDSCAPING, INC.	Responsive	Winning bid	\$366,369.80	100.00%
2	PINEY GROVE NURSERY AND LANDSCA	Responsive	Non-Winning Bid	\$388,730.80	106.10%
3	ROTOLO CONSULTANTS, INC.	Responsive	Non-Winning Bid	\$390,130.80	106.49%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

Letting: 03190509 May 09, 2019 **Call Order:** 004 **Contract:** E3S14
District: District 3 **Counties:** WALTON **Fed Aid No:** N/A
Contract Time: 850 CALENDAR DAYS **Project(s):** 44381915201 (*)
Contract Descr: SR 83 (US 331) @ SR 8 (I-10) INTERCHANGE - LANDSCAPING

The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete the landscaping project located on SR 83 (US 331) (60050000 Mile Post 13.936 to 14.135) at SR 8 (Interstate 10) Interchange in Walton County. Details of this project are shown in the Contract Plans. A total of 120 contract days will be allowed for the installation period and 730 contract days will be allowed for the establishment period.

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) EXECUTIVE LANDSCAPING, INC.		(2) PINEY GROVE NURSERY AND LANDSCA		(3) ROTOLO CONSULTANTS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Landscape / Peripheral								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 44381915201		(1.000) LS	335,839.00000	335,839.00	358,200.00000	358,200.00	359,600.00000	359,600.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44381915201		(1.000) LS	30,530.80000	30,530.80	30,530.80000	30,530.80	30,530.80000	30,530.80
0001 Landscape / Peripheral Section Totals:				\$366,369.80		\$388,730.80		\$390,130.80
Contract Grand Totals:				\$366,369.80		\$388,730.80		390,130.80



Tabulation of Bids

Letting: 03190509 May 09, 2019 **Call Order:** 004 **Contract:** E3S14

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.