

Page 1 of 1

## Florida Department of Transportation



**Vendor Ranking** 

E3T01 Contract:

03190912 Letting:

Contract Time: 30 CALENDAR DAYS

September 12, 2019 2:00

Call Order: 006

District: District 3

Counties: DIST/ST-WIDE, WALTON Fed Aid No: N/A

**Project(s):** 42214327259 (\*)

Contract Desc: PONCE DE LEON MAINTENANCE - STRIPING

PM

Ranl	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EMERALD COAST STRIPING, LLC.	Responsive	Winning bid	\$95,539.55	100.00%
2	ACME BARRICADES, L.C.	Responsive	Non-Winning Bid	\$95,768.00	100.24%
3	SOUTHERN STATES PAVEMENT MARKIN	Responsive	Non-Winning Bid	\$102,787.59	107.59%
4	AKCA INC.	Responsive	Non-Winning Bid	\$195,000.00	204.10%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



#### Florida Department of Transportation



**Tabulation of Bids** 

Page 1 of 3

Letting:03190912September 12, 2019Call Order:006Contract:E3T01District:District 3Counties:DIST/ST-WIDE, WALTONFed Aid No: N/A

Contract Time: 30 CALENDAR DAYS

Project(s): 42214327259 (\*)

Contract Descr: PONCE DE LEON MAINTENANCE - STRIPING

The Improvements under this Lump Sum Site-Specific Contract consists of the removal and replacement of existing reflective pavement markers and painting of existing pavement markings, along SR 10 (US 90) in Walton County, from Okaloosa County Line (Mile Post 0.000) to Holmes County Line (Mile Post 21.905). All work to be performed at night. A Traffic Control Officer will be required for all work zones. All reflective pavement markers removed shall be replaced in the same work day.

Line No / Item ID Alternate Item Description	Quantity Units	(1) EMERALD COAST STRIPING, LLC.		(2) ACME BARRICADES, L.C.		(3) SOUTHERN STATES PAVEMENT MARKIN	
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BETTERMENT (MH)							
0005 0999 2 LUMP SUM CONTRACT, ALTERNAT BIDDING	(1.000) IVE LS	95,539.55000	95,539.55	95,768.00000	95,768.00	102,787.59000	102,787.59
0001 BETTERMENT (MH) Se	ction Totals:	'	\$95,539.55 <sup>°</sup>		\$95,768.00 <sup>'</sup>		\$102,787.59
Contract Gra	and Totals:		\$95,539.55		\$95,768.00		102,787.59



# Florida Department of Transportation

10/03/2019

### **Tabulation of Bids**

Page 2 of 3

Letting:	03190912 Se	eptember 12,	2019 <b>Cal</b>	l Order: 006		Contract:	E3T01	
	Line No / Item ID Alternate Quantity Item Description Units		(4) AKCA INC.					
() indicates iten	n is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 BETTERMENT (MH)								
0005 0999 2		(1.000)	195,000.00000	195,000.00				
LUMP SUM CON BIDDING	TRACT, ALTERNATI\	/E LS						
0001 BE	0001 BETTERMENT (MH) Section Totals: \$195,000.00					ı		
	Contract Gra	nd Totals:		\$195,000.00				



#### Florida Department of Transportation

10/03/2019

**Tabulation of Bids** 

Page 3 of 3

**Letting:** 03190912

September 12, 2019

Call Order: 006

Contract:

E3T01

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.