



Vendor Ranking

**Letting:** 03201217 December 17, 2020 02:00 PM  
**Call Order:** 013  
**Contract:** E3U30  
**District:** District 3  
**Counties:** HOLMES, WALTON, WASHINGTON  
**Fed Aid No:** N/A  
**Contract Time:** 45 CALENDAR DAYS  
**Project(s):** 42214327289 (\*)  
**Contract Desc:** PONCE DE LEON MAINTENANCE - RPM REMOVE AND REPLACE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EMERALD COAST STRIPING, LLC.	Responsive	Winning bid	\$108,000.00	100.00%
2	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$148,423.60	137.43%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

**Letting:** 03201217 December 17, 2020      **Call Order:** 013      **Contract:** E3U30  
**District:** District 3      **Counties:** HOLMES, WALTON, WASHINGTON      **Fed Aid No:** N/A  
**Contract Time:** 45 CALENDAR DAYS      **Project(s):** 42214327289 (\*)

**Contract Descr:** PONCE DE LEON MAINTENANCE - RPM REMOVE AND REPLACE

The Improvements under this Lump Sum Site-Specific Contract consist of the removal and replacement of existing reflective pavement markers, along State Road 8 (Interstate 10), State Road 20, and State Road 187 (US 331) in Holmes, Walton, and a portion of Washington Counties. Work includes on and off ramps. Locations are shown in Appendices. All work to be performed at night.

A Traffic Control Officer will be required for all work zones.

All reflective pavement markers removed shall be replaced in same night.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) EMERALD COAST STRIPING, LLC.		(2) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		Unit Price	Ext Amount
			Unit Price	Ext Amount	Unit Price	Ext Amount		
<b>SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA</b>								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING		(1.000) LS	108,000.00000	108,000.00	148,423.60000	148,423.60		
<b>0001 RAISED PAVEMENT MARKER REPLACEMENT (EA Section Totals:</b>				<b>\$108,000.00</b>		<b>\$148,423.60</b>		
<b>Contract Grand Totals:</b>				<b>\$108,000.00</b>		<b>\$148,423.60</b>		



Tabulation of Bids

---

**Letting:** 03201217 December 17, 2020 **Call Order:** 013 **Contract:** E3U30

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*