



Vendor Ranking

Letting: 03200611 June 11, 2020 02:00 PM **Call Order:** 005 **Contract:** Z3034
District: District 3 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A
Contract Time: 12/31/21 COMPLETION DATE **Project(s):** PREEVENTSGN20 (*)
Contract Desc: Emergency Sign Repair and Replacement

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|------|---|------------|-----------------|-----------------|--------------------|
| 1 | ACME BARRICADES LC | Responsive | Winning bid | \$29,995,000.00 | 100.00% |
| 2 | EMERALD COAST STRIPING, LLC. | Responsive | Non-Winning Bid | \$30,041,150.00 | 100.15% |
| 3 | AMERICAN LIGHTING AND SIGNALIZATION, LLC. | Responsive | Non-Winning Bid | \$54,148,000.00 | 180.52% |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

Letting: 03200611 June 11, 2020 **Call Order:** 005 **Contract:** Z3034
District: District 3 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A
Contract Time: 12/31/21 COMPLETION DATE **Project(s):** PREEVENTSGN20 (*)

Contract Descr: Emergency Sign Repair and Replacement

The purpose of this Contract is to provide Sign Repair and Replacement Operations pursuant to a Governor and/or President Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District Three. The Contractor shall perform Sign Repair and Replacement Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL: <http://www.fdot.gov/agencyresources/districts/>

PRE QUALIFICATION IS REQUIRED TO BID ON THIS PROJECT

FHWA 1273 and Davis Bacon Wage Rates are applicable for this Contract

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida verifying the contractor is bondable in the State of Florida. For the purposes of this contract the dollar amount is established at \$500,000.00

There is no requirement for a bid bond for this contract.

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0005 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | 500.000 LF | 25.00000 | 12,500.00 | 12.00000 | 6,000.00 | 14.00000 | 7,000.00 |
| 0010 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | | 500.000 LF | 15.00000 | 7,500.00 | 24.00000 | 12,000.00 | 20.00000 | 10,000.00 |
| 0015 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND | | 1,000.000 LF | 25.00000 | 25,000.00 | 12.00000 | 12,000.00 | 30.00000 | 30,000.00 |
| 0020 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | | 1,000.000 LF | 30.00000 | 30,000.00 | 90.00000 | 90,000.00 | 130.00000 | 130,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|---|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0025 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL | | 1,000.000 LF | 30.00000 | 30,000.00 | 12.00000 | 12,000.00 | 10.00000 | 10,000.00 |
| 0030 0634 4142 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL | | 40.000 PI | 3,000.00000 | 120,000.00 | 3,300.00000 | 132,000.00 | 2,000.00000 | 80,000.00 |
| 0035 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL | | 40.000 PI | 3,000.00000 | 120,000.00 | 2,700.00000 | 108,000.00 | 3,000.00000 | 120,000.00 |
| 0040 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | | 20.000 EA | 1,500.00000 | 30,000.00 | 720.00000 | 14,400.00 | 800.00000 | 16,000.00 |
| 0045 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | | 20.000 EA | 2,500.00000 | 50,000.00 | 1,850.00000 | 37,000.00 | 2,000.00000 | 40,000.00 |
| 0050 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY | | 5.000 AS | 6,000.00000 | 30,000.00 | 2,000.00000 | 10,000.00 | 2,000.00000 | 10,000.00 |
| 0055 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY | | 5.000 AS | 6,000.00000 | 30,000.00 | 2,200.00000 | 11,000.00 | 3,500.00000 | 17,500.00 |
| 0060 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED | | 5.000 AS | 3,000.00000 | 15,000.00 | 2,000.00000 | 10,000.00 | 2,000.00000 | 10,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|--------------|----------------------------------|------------|---|--------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0065 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | AS | 5.000 | 6,000.00000 | 30,000.00 | 2,000.00000 | 10,000.00 | 3,000.00000 | 15,000.00 |
| 0070 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 5.000 | 4,000.00000 | 20,000.00 | 2,300.00000 | 11,500.00 | 3,500.00000 | 17,500.00 |
| 0075 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED | AS | 5.000 | 4,000.00000 | 20,000.00 | 2,000.00000 | 10,000.00 | 3,000.00000 | 15,000.00 |
| 0080 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 10.000 | 3,500.00000 | 35,000.00 | 1,500.00000 | 15,000.00 | 1,600.00000 | 16,000.00 |
| 0085 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-V | EA | 10.000 | 6,000.00000 | 60,000.00 | 12,000.00000 | 120,000.00 | 18,000.00000 | 180,000.00 |
| 0090 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL | AS | 20.000 | 2,000.00000 | 40,000.00 | 2,500.00000 | 50,000.00 | 2,200.00000 | 44,000.00 |
| 0095 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 400.000 | 1,000.00000 | 400,000.00 | 400.00000 | 160,000.00 | 1,100.00000 | 440,000.00 |
| 0100 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 600.000 | 2,500.00000 | 1,500,000.00 | 1,000.00000 | 600,000.00 | 2,600.00000 | 1,560,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|---|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0105 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | | 200.000 AS | 2,750.00000 | 550,000.00 | 1,500.00000 | 300,000.00 | 4,000.00000 | 800,000.00 |
| 0110 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF | | 100.000 AS | 3,500.00000 | 350,000.00 | 2,000.00000 | 200,000.00 | 5,500.00000 | 550,000.00 |
| 0115 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF | | 200.000 AS | 2,000.00000 | 400,000.00 | 1,500.00000 | 300,000.00 | 3,000.00000 | 600,000.00 |
| 0120 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013, 12-20 SF | | 100.000 AS | 2,100.00000 | 210,000.00 | 3,000.00000 | 300,000.00 | 4,000.00000 | 400,000.00 |
| 0125 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF | | 200.000 AS | 2,500.00000 | 500,000.00 | 2,000.00000 | 400,000.00 | 3,500.00000 | 700,000.00 |
| 0130 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF | | 100.000 AS | 2,800.00000 | 280,000.00 | 2,500.00000 | 250,000.00 | 7,000.00000 | 700,000.00 |
| 0135 0700 1 80 SINGLE POST SIGN, REPAIR | | 300.000 AS | 350.00000 | 105,000.00 | 150.00000 | 45,000.00 | 1,100.00000 | 330,000.00 |
| 0140 0700 1 87 SINGLE POST SIGN, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL | | 300.000 AS | 950.00000 | 285,000.00 | 250.00000 | 75,000.00 | 2,500.00000 | 750,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|--------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0145 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | | 200.000 AS | 2,250.00000 | 450,000.00 | 1,600.00000 | 320,000.00 | 7,000.00000 | 1,400,000.00 |
| 0150 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF | | 200.000 AS | 3,500.00000 | 700,000.00 | 3,250.00000 | 650,000.00 | 9,000.00000 | 1,800,000.00 |
| 0155 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF | | 100.000 AS | 4,000.00000 | 400,000.00 | 3,600.00000 | 360,000.00 | 10,000.00000 | 1,000,000.00 |
| 0160 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | | 100.000 AS | 6,250.00000 | 625,000.00 | 4,800.00000 | 480,000.00 | 12,000.00000 | 1,200,000.00 |
| 0165 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | | 50.000 AS | 12,000.00000 | 600,000.00 | 6,250.00000 | 312,500.00 | 13,000.00000 | 650,000.00 |
| 0170 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF | | 40.000 AS | 15,000.00000 | 600,000.00 | 9,750.00000 | 390,000.00 | 24,000.00000 | 960,000.00 |
| 0175 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF | | 40.000 AS | 16,000.00000 | 640,000.00 | 12,000.00000 | 480,000.00 | 32,000.00000 | 1,280,000.00 |
| 0180 0700 2 18 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF | | 20.000 AS | 17,050.00000 | 341,000.00 | 16,250.00000 | 325,000.00 | 39,000.00000 | 780,000.00 |
| 0185 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE | | 20.000 AS | 4,000.00000 | 80,000.00 | 2,750.00000 | 55,000.00 | 9,000.00000 | 180,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|--------------|----------------------------------|------------|---|--------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0190 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | | 200.000 EA | 400.00000 | 80,000.00 | 150.00000 | 30,000.00 | 700.00000 | 140,000.00 |
| 0195 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF | | 200.000 EA | 700.00000 | 140,000.00 | 350.00000 | 70,000.00 | 2,000.00000 | 400,000.00 |
| 0200 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF | | 200.000 EA | 1,500.00000 | 300,000.00 | 500.00000 | 100,000.00 | 3,000.00000 | 600,000.00 |
| 0205 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF | | 200.000 EA | 2,200.00000 | 440,000.00 | 900.00000 | 180,000.00 | 5,000.00000 | 1,000,000.00 |
| 0210 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF | | 200.000 EA | 4,500.00000 | 900,000.00 | 1,500.00000 | 300,000.00 | 6,000.00000 | 1,200,000.00 |
| 0215 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF | | 200.000 EA | 7,500.00000 | 1,500,000.00 | 3,250.00000 | 650,000.00 | 12,000.00000 | 2,400,000.00 |
| 0220 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF | | 100.000 EA | 10,000.00000 | 1,000,000.00 | 5,650.00000 | 565,000.00 | 16,000.00000 | 1,600,000.00 |
| 0225 0700 3108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF | | 100.000 EA | 11,000.00000 | 1,100,000.00 | 7,400.00000 | 740,000.00 | 26,000.00000 | 2,600,000.00 |
| 0230 0700 3109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF | | 100.000 EA | 12,000.00000 | 1,200,000.00 | 9,750.00000 | 975,000.00 | 33,000.00000 | 3,300,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0235 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | | 50.000 EA | 1,100.00000 | 55,000.00 | 550.00000 | 27,500.00 | 800.00000 | 40,000.00 |
| 0240 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | | 30.000 EA | 1,500.00000 | 45,000.00 | 800.00000 | 24,000.00 | 1,600.00000 | 48,000.00 |
| 0245 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF | | 40.000 EA | 2,000.00000 | 80,000.00 | 1,000.00000 | 40,000.00 | 3,100.00000 | 124,000.00 |
| 0250 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF | | 40.000 EA | 3,400.00000 | 136,000.00 | 2,150.00000 | 86,000.00 | 4,200.00000 | 168,000.00 |
| 0255 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF | | 40.000 EA | 6,000.00000 | 240,000.00 | 3,000.00000 | 120,000.00 | 6,000.00000 | 240,000.00 |
| 0260 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | | 40.000 EA | 8,200.00000 | 328,000.00 | 4,750.00000 | 190,000.00 | 11,000.00000 | 440,000.00 |
| 0265 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF | | 40.000 EA | 12,000.00000 | 480,000.00 | 7,250.00000 | 290,000.00 | 16,000.00000 | 640,000.00 |
| 0270 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF | | 25.000 EA | 15,000.00000 | 375,000.00 | 9,250.00000 | 231,250.00 | 21,000.00000 | 525,000.00 |
| 0275 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF | | 25.000 EA | 16,000.00000 | 400,000.00 | 10,500.00000 | 262,500.00 | 27,000.00000 | 675,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|---|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0280 0700 3210 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF | | 25.000 EA | 18,000.00000 | 450,000.00 | 11,750.00000 | 293,750.00 | 31,000.00000 | 775,000.00 |
| 0285 0700 3211 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER | | 10.000 EA | 22,000.00000 | 220,000.00 | 16,750.00000 | 167,500.00 | 44,000.00000 | 440,000.00 |
| 0290 0700 3301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF | | 50.000 EA | 800.00000 | 40,000.00 | 650.00000 | 32,500.00 | 1,000.00000 | 50,000.00 |
| 0295 0700 3302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF | | 50.000 EA | 1,500.00000 | 75,000.00 | 1,200.00000 | 60,000.00 | 2,000.00000 | 100,000.00 |
| 0300 0700 3401 SIGN PANEL, INSTALL, UP TO 12 SF | | 50.000 EA | 300.00000 | 15,000.00 | 150.00000 | 7,500.00 | 400.00000 | 20,000.00 |
| 0305 0700 3402 SIGN PANEL, INSTALL, 12-20 SF | | 200.000 EA | 350.00000 | 70,000.00 | 175.00000 | 35,000.00 | 600.00000 | 120,000.00 |
| 0310 0700 3403 SIGN PANEL, INSTALL, 21-30 SF | | 200.000 EA | 450.00000 | 90,000.00 | 300.00000 | 60,000.00 | 2,000.00000 | 400,000.00 |
| 0315 0700 3404 SIGN PANEL, INSTALL, 31-50 SF | | 200.000 EA | 450.00000 | 90,000.00 | 450.00000 | 90,000.00 | 3,000.00000 | 600,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|--------------|----------------------------------|--------------|---|--------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0320 0700 3405 SIGN PANEL, INSTALL, 51-100 SF | | 200.000 EA | 1,100.00000 | 220,000.00 | 650.00000 | 130,000.00 | 4,000.00000 | 800,000.00 |
| 0325 0700 3406 SIGN PANEL, INSTALL, 101-200 SF | | 100.000 EA | 1,100.00000 | 110,000.00 | 1,500.00000 | 150,000.00 | 5,000.00000 | 500,000.00 |
| 0330 0700 3407 SIGN PANEL, INSTALL, 201-300 SF | | 50.000 EA | 2,200.00000 | 110,000.00 | 2,750.00000 | 137,500.00 | 6,000.00000 | 300,000.00 |
| 0335 0700 3408 SIGN PANEL, INSTALL, 301-400 SF | | 50.000 EA | 3,200.00000 | 160,000.00 | 4,000.00000 | 200,000.00 | 7,000.00000 | 350,000.00 |
| 0340 0700 4111 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT | | 20.000 EA | 55,000.00000 | 1,100,000.00 | 100,000.00000 | 2,000,000.00 | 81,000.00000 | 1,620,000.00 |
| 0345 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21- 30 FT | | 20.000 EA | 60,000.00000 | 1,200,000.00 | 150,000.00000 | 3,000,000.00 | 86,000.00000 | 1,720,000.00 |
| 0350 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31- 40 FT | | 10.000 EA | 80,000.00000 | 800,000.00 | 200,000.00000 | 2,000,000.00 | 97,000.00000 | 970,000.00 |
| 0355 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41- 50 FT | | 10.000 EA | 80,000.00000 | 800,000.00 | 275,000.00000 | 2,750,000.00 | 107,000.00000 | 1,070,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|------------|----------------------------------|--------------|---|--------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0360 0700 4121 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, UP TO 20 FT | EA | 10.000 | 45,000.00000 | 450,000.00 | 100,000.00000 | 1,000,000.00 | 154,000.00000 | 1,540,000.00 |
| 0365 0700 4122 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 21-30 FT | EA | 10.000 | 55,000.00000 | 550,000.00 | 150,000.00000 | 1,500,000.00 | 156,000.00000 | 1,560,000.00 |
| 0370 0700 5 11 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | EA | 50.000 | 3,000.00000 | 150,000.00 | 3,000.00000 | 150,000.00 | 5,000.00000 | 250,000.00 |
| 0375 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 200.000 | 4,000.00000 | 800,000.00 | 4,000.00000 | 800,000.00 | 5,000.00000 | 1,000,000.00 |
| 0380 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 200.000 | 4,500.00000 | 900,000.00 | 4,100.00000 | 820,000.00 | 6,000.00000 | 1,200,000.00 |
| 0385 0700 11121 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY SIGN, UP TO 12 SF | AS | 50.000 | 6,500.00000 | 325,000.00 | 7,200.00000 | 360,000.00 | 13,000.00000 | 650,000.00 |
| 0390 0700 11321 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF | AS | 50.000 | 6,500.00000 | 325,000.00 | 5,400.00000 | 270,000.00 | 10,000.00000 | 500,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|---|-----------|-------------------|------------------------|------------|----------------------------------|------------|---|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0395 0700 12 11 SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON | AS | 50.000 | 4,000.00000 | 200,000.00 | 4,800.00000 | 240,000.00 | 6,500.00000 | 325,000.00 |
| 0400 0700 12 12 SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS | AS | 50.000 | 4,500.00000 | 225,000.00 | 5,400.00000 | 270,000.00 | 7,500.00000 | 375,000.00 |
| 0405 0700 12 21 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON | AS | 50.000 | 5,000.00000 | 250,000.00 | 7,200.00000 | 360,000.00 | 10,000.00000 | 500,000.00 |
| 0410 0700 12 22 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS | AS | 50.000 | 6,000.00000 | 300,000.00 | 8,000.00000 | 400,000.00 | 11,000.00000 | 550,000.00 |
| 0415 0700 12 31 SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON | AS | 25.000 | 7,500.00000 | 187,500.00 | 4,000.00000 | 100,000.00 | 6,000.00000 | 150,000.00 |
| 0420 0700 12 32 SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS | AS | 25.000 | 8,500.00000 | 212,500.00 | 4,400.00000 | 110,000.00 | 7,000.00000 | 175,000.00 |
| 0425 0700 12 60 SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN | AS | 25.000 | 100.00000 | 2,500.00 | 650.00000 | 16,250.00 | 200.00000 | 5,000.00 |
| 0430 0705 10 1 OBJECT MARKER, TYPE 1 | EA | 200.000 | 350.00000 | 70,000.00 | 200.00000 | 40,000.00 | 300.00000 | 60,000.00 |
| 0435 0705 10 2 OBJECT MARKER, TYPE 2 | EA | 200.000 | 150.00000 | 30,000.00 | 165.00000 | 33,000.00 | 200.00000 | 40,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020

Call Order: 005

Contract: Z3034

| Line No / Item ID Item Description () indicates item is bid as Lump Sum | Alternate | Quantity Units | (1) ACME BARRICADES LC | | (2) EMERALD COAST STRIPING, LLC. | | (3) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | |
|--|-----------|-------------------|------------------------|------------------------|----------------------------------|------------------------|---|------------------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 0001 (EMER.DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| 0440 0705 10 3 OBJECT MARKER, TYPE 3 | | 200.000 EA | 300.00000 | 60,000.00 | 200.00000 | 40,000.00 | 400.00000 | 80,000.00 |
| 0445 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR | | 500.000 EA | 100.00000 | 50,000.00 | 75.00000 | 37,500.00 | 150.00000 | 75,000.00 |
| 0450 0705 11 2 DELINEATOR, NON-FLEXIBLE | | 200.000 EA | 100.00000 | 20,000.00 | 80.00000 | 16,000.00 | 150.00000 | 30,000.00 |
| 0455 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN | | 200.000 EA | 225.00000 | 45,000.00 | 165.00000 | 33,000.00 | 400.00000 | 80,000.00 |
| 0460 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48" | | 200.000 EA | 150.00000 | 30,000.00 | 135.00000 | 27,000.00 | 400.00000 | 80,000.00 |
| 0465 E700 46 32 REPAIR EXISTING SIGN (MULTI POST) | | 300.000 AS | 2,475.00000 | 742,500.00 | 2,500.00000 | 750,000.00 | 7,000.00000 | 2,100,000.00 |
| 0001 Section Totals: | | | | \$29,995,000.00 | | \$30,041,150.00 | | \$54,148,000.00 |
| EMER. DELINEATOR/ATTENUATOR/SIGN REPR(EA | | | | | | | | |
| Contract Grand Totals: | | | | \$29,995,000.00 | | \$30,041,150.00 | | 54,148,000.00 |



Tabulation of Bids

Letting: 03200611 June 11, 2020 **Call Order:** 005 **Contract:** Z3034

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.