



Vendor Ranking

**Letting:** 03210812 August 12, 2021 2:00 PM **Call Order:** 005 **Contract:** E3U98  
**District:** District 3 **Counties:** WALTON **Fed Aid No:** N/A  
**Contract Time:** 60 CALENDAR DAYS **Project(s):** 42214327297 (\*)  
**Contract Desc:** PONCE DE LEON MAINTENANCE - SR 20 THERMO REFURBISHMENT

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EMERALD COAST STRIPING, LLC.	Responsive	Winning bid	\$293,701.17	100.00%
2	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	\$332,074.02	113.07%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

**Letting:** 03210812 August 12, 2021      **Call Order:** 005      **Contract:** E3U98  
**District:** District 3      **Counties:** DIST/ST-WIDE, WALTON      **Fed Aid No:** N/A  
**Contract Time:** 60 CALENDAR DAYS      **Project(s):** 42214327297 (\*)

**Contract Descr:** PONCE DE LEON MAINTENANCE - SR 20 THERMO REFURBISHMENT

The Improvements under this Lump Sum Site-Specific Contract consists of the refurbishment of thermoplastic pavement markings on asphalt surfaces as well as the removal of thermoplastic stripes/tape and placement of permanent tape on concrete covered roadway bridges along State Road 20 in Walton County, from Okaloosa County Line (Mile Post 0.00) to just west of Ila Ward Circle (Mile Post 27.231). Side roads and signalized intersections shall be in accordance with Standard Plan Index 711-001. All work to be performed at night. All thermoplastic stripes and markings removed shall be replaced in the same workday.

Contractor Experience in Pavement Markings Form 850-070-06 is required to be submitted with bid.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) EMERALD COAST STRIPING, LLC.		(2) TRP CONSTRUCTION GROUP, LLC		Unit Price	Ext Amount
			Unit Price	Ext Amount	Unit Price	Ext Amount		
<b>SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM)</b>								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	293,701.17000	293,701.17	332,074.02000	332,074.02		
<b>0001 PAVEMENT STRIPING Section Totals: (LARGE MACHINE) (LM)</b>				<b>\$293,701.17</b>		<b>\$332,074.02</b>		
<b>Contract Grand Totals:</b>				<b>\$293,701.17</b>		<b>\$332,074.02</b>		



Tabulation of Bids

---

**Letting:** 03210812 August 12, 2021 **Call Order:** 005 **Contract:** E3U98

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*