



Vendor Ranking

**Letting:** 03210513 May 13, 2021 2:00 PM **Call Order:** 002 **Contract:** E3U87  
**District:** District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A  
**Contract Time:** 365 CALENDAR DAYS **Project(s):** 42214237202 (\*)  
**Contract Desc:** MILTON OPS MAINTENANCE - REMOVE AND REPLACE THERMO

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TRP CONSTRUCTION GROUP, LLC	Responsive	Winning bid	\$1,698,340.47	100.00%
2	EMERALD COAST STRIPING, LLC.	Responsive	Non-Winning Bid	\$1,791,135.70	105.46%
3	AKCA, LLC	Responsive	Non-Winning Bid	\$3,000,000.00	176.64%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

**Letting:** 03210513 May 13, 2021      **Call Order:** 002      **Contract:** E3U87  
**District:** District 3      **Counties:** DIST/ST-WIDE, SANTA ROSA      **Fed Aid No:** N/A  
**Contract Time:** 365 CALENDAR DAYS      **Project(s):** 42214237202 (\*)

**Contract Descr:** MILTON OPS MAINTENANCE - REMOVE AND REPLACE THERMO

The Improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings, permanent tape, profiled thermoplastic, and reflective pavement markers on SR 30 (US 98), and SR 281 (Avalon Blvd) in Santa Rosa County, at locations shown in the Appendices. All work will be performed at night and a Traffic Control Officer will be required for all Work Zones. Maintenance of Traffic, Mobilization and Traffic Control Officers are incidental to Lump Sum pay item.

A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) TRP CONSTRUCTION GROUP, LLC		(2) EMERALD COAST STRIPING, LLC.		(3) AKCA, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM)</b>								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	1,698,340.47000	1,698,340.47	1,791,135.70000	1,791,135.70	3,000,000.00000	3,000,000.00
<b>0001 PAVEMENT STRIPING Section Totals: (LARGE MACHINE) (LM)</b>				<b>\$1,698,340.47</b>		<b>\$1,791,135.70</b>		<b>\$3,000,000.00</b>
<b>Contract Grand Totals:</b>				<b>\$1,698,340.47</b>		<b>\$1,791,135.70</b>		<b>3,000,000.00</b>



Tabulation of Bids

---

**Letting:** 03210513 May 13, 2021 **Call Order:** 002 **Contract:** E3U87

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*