



Vendor Ranking

Letting: 03211014 October 14, 2021 02:00 PM **Call Order:** 006 **Contract:** E3V10
District: District 3 **Counties:** HOLMES, **Fed Aid No:** N/A
Contract Time: 120 CALENDAR DAYS WALTON, WASHINGTON **Project(s):** 42214327246 (*)
Contract Desc: PONCE DE LEON OPER MAINTENANCE - REMOVE AND REPLACE THERMO

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TRP CONSTRUCTION GROUP, LLC	Responsive	Winning bid	\$838,796.74	100.00%
2	AKCA, LLC	Responsive	Non-Winning Bid	\$1,112,000.00	132.57%
3	EMERALD COAST STRIPING, LLC.	Responsive	Non-Winning Bid	\$1,117,510.50	133.23%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03211014 October 14, 2021 **Call Order:** 006 **Contract:** E3V10
District: District 3 **Counties:** HOLMES, WALTON, WASHINGTON **Fed Aid No:** N/A
Contract Time: 120 CALENDAR DAYS **Project(s):** 42214327246 (*)

Contract Descr: PONCE DE LEON OPER MAINTENANCE - REMOVE AND REPLACE THERMO

The Improvements under this Lump Sum Site-Specific Contract consists of the refurbishment of six inch edge lines and skip lines and removal and replacement of all other thermoplastic pavement markings (arrows, messages, 8 inch, 12 inch, 18 inch and 24 inch striping) on asphalt surfaces as well as the removal of thermoplastic stripes/tape and placement of permanent tape on concrete covered roadway bridges, along State Road 8 (US Interstate 10) in Holmes, Walton, and a portion of Washington Counties Work includes on and off ramps. Locations are shown in Appendices. All work to be performed at night. A Traffic Control Officer will be required for all work zones. All thermoplastic stripes and markings removed shall be replaced in the same workday.

Contractor Experience in Pavement Markings Form 850-070-06 is required to be submitted with bid.

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) TRP CONSTRUCTION GROUP, LLC		(2) AKCA, LLC		(3) EMERALD COAST STRIPING, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM)								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	838,796.74000	838,796.74	1,112,000.00000	1,112,000.00	1,117,510.50000	1,117,510.50
0001 PAVEMENT STRIPING Section Totals: (LARGE MACHINE) (LM)				\$838,796.74		\$1,112,000.00		\$1,117,510.50
Contract Grand Totals:				\$838,796.74		\$1,112,000.00		1,117,510.50



Tabulation of Bids

Letting: 03211014 October 14, 2021 **Call Order:** 006 **Contract:** E3V10

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.