



Vendor Ranking

Letting: 03210909 September 09, 2021 02:00 PM **Call Order:** 003 **Contract:** E3V01
District: District 3 **Counties:** DIST/ST-WIDE, WALTON **Fed Aid No:** N/A
Contract Time: 45 CALENDAR DAYS **Project(s):** 42214327227 (*)
Contract Desc: SR 187 SITE SPECIFIC THERMO STRIPING REPLACEMENT MAINTENANCE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EMERALD COAST STRIPING, LLC.	Responsive	Winning bid	\$218,000.00	100.00%
2	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	\$273,269.18	125.35%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

Letting: 03210909 September 09, 2021 **Call Order:** 003 **Contract:** E3V01
District: District 3 **Counties:** DIST/ST-WIDE, WALTON **Fed Aid No:** N/A
Contract Time: 45 CALENDAR DAYS **Project(s):** 42214327227 (*)

Contract Descr: SR 187 SITE SPECIFIC THERMO STRIPING REPLACEMENT MAINTENANCE

The Improvements under this Lump Sum Site-Specific Contract consists of the refurbishment of thermoplastic pavement markings on asphalt surfaces as well as the removal of thermoplastic stripes/tape and placement of permanent tape on concrete covered roadway bridges, along State Road 187 (US 331) in Walton County, from State Road 10 (US 90) (Mile Post 0.000) to Alabama State Line (Mile Post 21.565). Side roads and signalized intersections shall be in accordance with Standard Plan Index 711-001. All work to be performed at night. All thermoplastic stripes and markings removed shall be replaced in the same workday.

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) EMERALD COAST STRIPING, LLC.		(2) TRP CONSTRUCTION GROUP, LLC		Unit Price	Ext Amount
			Unit Price	Ext Amount	Unit Price	Ext Amount		
SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM)								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	218,000.00000	218,000.00	273,269.18000	273,269.18		
0001 PAVEMENT STRIPING (LARGE MACHINE) (LM) Section Totals:				\$218,000.00		\$273,269.18		
Contract Grand Totals:				\$218,000.00		\$273,269.18		



Tabulation of Bids

Letting: 03210909 September 09, 2021 **Call Order:** 003 **Contract:** E3V01

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.