



Vendor Ranking

Letting: 03220818 August 18, 2022 02:00 PM **Call Order:** 006 **Contract:** E3W10
District: District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A
Contract Time: 60 CALENDAR DAYS **Project(s):** 42214237210 (*)
Contract Desc: MILTON OPS MAINTENANCE - THERMO REMOVE AND REPLACE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TRP CONSTRUCTION GROUP, LLC	Responsive	Winning bid	\$372,564.00	100.00%
2	EMERALD COAST STRIPING, LLC.	Responsive	Non-Winning Bid	\$390,000.00	104.68%
3	ACME BARRICADES LC	Responsive	Non-Winning Bid	\$899,999.00	241.57%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03220818 August 18, 2022 **Call Order:** 006 **Contract:** E3W10
District: District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A
Contract Time: 60 CALENDAR DAYS **Project(s):** 42214237210 (*)

Contract Descr: MILTON OPS MAINTENANCE - THERMO REMOVE AND REPLACE

The improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings and reflective pavement markers on State Road 8 (Interstate 10) in Santa Rosa County, at location shown in the Appendices. All work will be performed at night and a Traffic Control Officer will be required for all Work Zones. Maintenance of Traffic, Mobilization and Traffic Control Officers are incidental to pay item. A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) TRP CONSTRUCTION GROUP, LLC		(2) EMERALD COAST STRIPING, LLC.		(3) ACME BARRICADES LC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM)								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	372,564.00000	372,564.00	390,000.00000	390,000.00	899,999.00000	899,999.00
0001 PAVEMENT STRIPING Section Totals: (LARGE MACHINE) (LM)				\$372,564.00		\$390,000.00		\$899,999.00
Contract Grand Totals:				\$372,564.00		\$390,000.00		899,999.00



Tabulation of Bids

Letting: 03220818 August 18, 2022 **Call Order:** 006 **Contract:** E3W10

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.