



Vendor Ranking

Page 1 of 1

 Letting:
 03220609
 June 09, 2022 02:00 pm
 Call Order: 008
 Contract:
 E3V96

 District:
 District 3
 Counties:
 DIST/ST-WIDE, LEON
 Fed Aid No: N/A

Contract Time: 192 CALENDAR DAYS Project(s): 42215127253 (*)

Contract Desc: THERMO & PAVEMENT MARKING MAINTENANCE

Ran	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES LC	Responsive	Winning bid	\$1,039,000.00	100.00%
2	EMERALD COAST STRIPING, LLC.	Responsive	Non-Winning Bid	\$1,118,075 . 45	107.61%
3	ALEXANDER DESIGN + BUILD, LLC	Responsive	Non-Winning Bid	\$1,224,900.00	117.89%
4	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$1,300,000.00	125.12%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY





Tabulation of Bids

Page 1 of 3

 Letting:
 03220609
 June 09, 2022
 Call Order:
 008
 Contract:
 E3V96

 District:
 District 3
 Counties:
 DIST/ST-WIDE, LEON
 Fed Aid No: N/A

Contract Time: 192 CALENDAR DAYS Project(s): 42215127253 (*)

Contract Descr: THERMO & PAVEMENT MARKING MAINTENANCE

The work under this Lump Sum Site-specific Contract in Leon County consists of removal and replacement of reflective pavement markers, refurbishment or replacement of thermoplastic pavement markings, reflective painting of curb island nose markings, and project-based testing of traffic marking materials. Painting curb island nose markings will require surface preparation such as sweeping, cleaning, and weed removal for full coverage and adhesion. Details needed at each location are outlined in the Appendices. This is a Lump Sum Contract with only one pay item listed in the Contract.

Contractor Experience Form number 850-070-06 is required to be submitted with bid.

Line No / Item ID Item Description	Alternate	Quantity Units	(1) ACME BARRICADES LC		(2) EMERALD COAST STRIPING, LLC.		(3) ALEXANDER DESIGN + BUILD, LLC	
() indicates item is bid a	s Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM								
0005 E999 10 41 MAINTENANCE LUMP S	SUM CONTRACT	(1.000) LS	1,039,000.00000	1,039,000.00	1,118,075.45000	1,118,075.45	1,224,900.00000	1,224,900.00
0001 PAVEMENT S (LARGE MACH		on Totals:		\$1,039,000.00		\$1,118,075.45		\$1,224,900.00
-	Contract Grand	Totals:		\$1,039,000.00		\$1,118,075.45		1,224,900.00





Tabulation of Bids

Page 2 of 3

Lettir	ng:	03220609	Jur	ne 09, 2022	Cal	Il Order: 008		Contract:	E3V96	
	Line No / Item ID Alternate Quantity Item Description Units			(4) OGLESBY CONSTRUCTION, INC.						
	ndicates item is		Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
	SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM									
0005	E999 10 4	1		(1.000)	1,300,000.00000	1,300,000.00				
MAINT	ENANCE LU	MP SUM C	ONTRAC	T LS						
00	001 PAVEME (LARGE M			ion Totals:	l	\$1,300,000.00		l		
						* 4 000 000 00				
Contract Grand Totals:				d lotals:		\$1,300,000.00				



06/21/2022

Tabulation of Bids

Page 3 of 3

Letting: 03220609 June 09, 2022 **Call Order:** 008 **Contract**: E3V96

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.