

## Florida Department of Transportation

**Vendor Ranking** 

Page 1 of 1

**Letting**: 03230413

April 13, 2023 02:00 PM

Call Order: 002

Contract: E3W41

**Project(s):** 45095515201 (\*)

**District:** District 3

Counties: LEON

Fed Aid No: N/A

Contract Time: 885 CALENDAR DAYS

Contract Desc: SR 63 (US 27) - LANDSCAPING

Rani	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MIDWESTERN CONSTRUCTION, INC	Responsive	Winning bid	\$1,191,402.18	100.00%
2	GASKIN CONTRACTORS LANDSCAPE DI	Responsive	Non-Winning Bid	\$1,430,825.83	120.10%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



## Florida Department of Transportation



## **Tabulation of Bids**

Page 1 of 2

 Letting:
 03230413
 April 13, 2023
 Call Order:
 002
 Contract:
 E3W41

 District:
 District 3
 Counties:
 LEON
 Fed Aid No:
 N/A

Contract Time: 885 CALENDAR DAYS Project(s): 45095515201 (\*)

Contract Descr: SR 63 (US 27) - LANDSCAPING

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located along SR 63 (US 27) from North of Lakeshore Drive to South of John Knox Road in Leon County. Details of this project are shown in the Contract Plans. A total of 155 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS

Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

Contractor Experience in Landscaping (Form 850-070-09) is required to ne submitted with bid.

Line No / Item ID Alternate ( Item Description	Quantity Units	(1) MIDWI CONSTRUC		(2) GASKIN CO LANDSC			
() indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Land	dscape / Po	eripheral					
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 45095515201	(1.000) LS	1,129,584.00000	1,129,584.00	1,369,007.65000	1,369,007.65		
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45095515201	(1.000) LS	61,818.18000	61,818.18	61,818.18000	61,818.18		
0001 Landscape / Peripheral Section	n Totals:		\$1,191,402.18		\$1,430,825.83		

Contract Grand Totals:	\$1,191,402.18	\$1,430,825.83



## Florida Department of Transportation

04/26/2023

**Tabulation of Bids** 

Page 2 of 2

**Letting:** 03230413

April 13, 2023

Call Order: 002

Contract:

E3W41

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.