



Vendor Ranking

Letting: 03240411 April 11, 2024 11:00 AM **Call Order:** 002 **Contract:** E3X54
District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** N/A
Contract Time: 830 CALENDAR DAYS **Project(s):** 45281515201 (*)
Contract Desc: LANDSCAPING

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EXECUTIVE LANDSCAPING, INC.	Responsive	Winning bid	\$240,443.55	100.00%
2	PINEY GROVE NURSERY AND LANDSCA	Responsive	Non-Winning Bid	\$261,506.55	108.76%
3	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$598,791.55	249.04%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03240411 April 11, 2024

Call Order: 002

Contract: E3X54

District: District 3

Counties: SANTA ROSA

Fed Aid No: N/A

Contract Time: 830 CALENDAR DAYS

Project(s): 45281515201 (*)

Contract Descr: LANDSCAPING

The Improvements under this District Contract, Santa Rosa County Landscaping on SR 281 Avalon Blvd & SR 10 (US 90), consists of providing the labor, material, and equipment necessary to complete the landscaping projects located at the Park & Ride Facilities at the following three locations in Santa Rosa County: SR 281 (Avalon Blvd) at I-10, SR 10 (US 90) at SR 281 (Avalon Blvd), and SR 10 (US90) at SR 87. Proposed improvements include, but are not limited to, new landscaping around the vehicular use areas and parking lots, and irrigation for proposed plant material. Details of this project are shown in the Contract Plans. A total of 100 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period.

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) EXECUTIVE LANDSCAPING, INC.		(2) PINEY GROVE NURSERY AND LANDSCA		(3) MIDWESTERN CONSTRUCTION, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Landscape / Peripheral								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 45281515201		(1.000) LS	218,387.00000	218,387.00	239,450.00000	239,450.00	576,735.00000	576,735.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45281515201		(1.000) LS	22,056.55000	22,056.55	22,056.55000	22,056.55	22,056.55000	22,056.55
0001 Landscape / Peripheral Section Totals:				\$240,443.55		\$261,506.55		\$598,791.55
Contract Grand Totals:				\$240,443.55		\$261,506.55		598,791.55



Tabulation of Bids

Letting: 03240411 April 11, 2024 **Call Order:** 002 **Contract:** E3X54

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.