



Vendor Ranking

Letting: 03260409 April 09, 2026 11:00 AM **Call Order:** 002 **Contract:** E3Z47
District: District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A
Contract Time: 180 CALENDAR DAYS **Project(s):** 42214237264 (*)
Contract Desc: MILTON OPS MAINT - LS REMOVE AND REPLACE THERMOPLASTIC

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MCSHEA CONTRACTING, LLC	Responsive	Winning bid	\$254,059.48	100.00%
2	ACME BARRICADES LC	Responsive	Non-Winning Bid	\$342,000.00	134.61%
3	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	\$383,508.23	150.95%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03260409 April 09, 2026 **Call Order:** 002 **Contract:** E3Z47
District: District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A
Contract Time: 180 CALENDAR DAYS **Project(s):** 42214237264 (*)

Contract Descr: MILTON OPS MAINT - LS REMOVE AND REPLACE THERMOPLASTIC

The improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings, permanent tape and reflective pavement markers on SR 281 in Santa Rosa County, at locations shown in the Appendices. All work will be performed at night, and a Traffic Control Officer will be required for most Work Zones. A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MCSHEA CONTRACTING, LLC		(2) ACME BARRICADES LC		(3) TRP CONSTRUCTION GROUP, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (PAVEMENT STRIPING (LARGE MACHINE) (LM)								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	254,059.48000	254,059.48	342,000.00000	342,000.00	383,508.23000	383,508.23
0001 PAVEMENT STRIPING Section Totals: (LARGE MACHINE) (LM)				\$254,059.48		\$342,000.00		\$383,508.23
Contract Grand Totals:				\$254,059.48		\$342,000.00		383,508.23



Tabulation of Bids

Letting: 03260409 April 09, 2026 **Call Order:** 002 **Contract:** E3Z47

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.