Vendor Ranking

Letting: 03261022 October 22, 2026 11:00 AM **Call Order:** 002 **Contract:** E3Z30

District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** N/A

Contract Time: 820 CALENDAR DAYS **Project(s):** 45281525201 (*)

Contract Desc: SR 8 (I-10) INTERCHANGE AT SR 281 AVALON BLVD - LANDSCAPING

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PINEY GROVE NURSERY AND LANDSCA	Responsive	Winning bid	$465,432.89	100.00%
2	RUSSELL LANDSCAPE FLORIDA, LLC	Responsive	Non-Winning Bid	$515,547.89	110.77%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 03261022 October 22, 2026 **Call Order:** 002 **Contract:** E3Z30

District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** N/A

Contract Time: 820 CALENDAR DAYS **Project(s):** 45281525201 (*)

Contract Descr: SR 8 (I-10) INTERCHANGE AT SR 281 AVALON BLVD - LANDSCAPING

The improvements under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project; SR 8 (I-10) Interchange at SR 281 Avalon Blvd. Landscaping in Santa Rosa County. Details of this project are shown in the Contract Plans. A total of 90 Contract days will be allowed for the installation period, and 730 Contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference
is incorporated in the Contract Documents, are superseded by the pay item references in this
Special Provision. Payment for all work in this Contract will be made under: Item No. 992-2 Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(1) PINEY GROVE NURSERY AND LANDSCA		(2) RUSSELL LANDSCAPE FLORIDA, LLC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45281525201		(1.000) LS	46,582.89000	46,582.89	46,582.89000	46,582.89		
0001 Roadway Section Totals:				**$46,582.89**		**$46,582.89**		
SECTION: 0002 Landscape / Peripheral								
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 45281525201		(1.000) LS	418,850.00000	418,850.00	468,965.00000	468,965.00		
0002 Landscape / Peripheral Section Totals:				**$418,850.00**		**$468,965.00**		

Letting: 03261022 October 22, 2026 **Call Order:** 002 **Contract:** E3Z30

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) PINEY GROVE NURSERY AND LANDSCA		(2) RUSSELL LANDSCAPE FLORIDA, LLC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$465,432.89**		**$515,547.89**		

Letting: 03261022 October 22, 2026 **Call Order:** 002 **Contract:** E3Z30

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.