Vendor Ranking

Letting: 03261022 October 22, 2026 11:00 AM **Call Order:** 005 **Contract:** E3Z82
District: District 3 **Counties:** DIST/ST-WIDE, JACKSON, WASHINGTON **Fed Aid No:** N/A
Contract Time: 12/31/27 COMPLETION DATE **Project(s):** 42212227267 (*)
Contract Desc: MARIANNA MAINT - WDD - SIGN REPAIR I-10

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES LC	Responsive	Winning bid	$150,000.00	100.00%
2	ABC STUMPING INC.	Responsive	Non-Winning Bid	$171,900.00	114.60%
3	MCSHEA CONTRACTING, LLC	Responsive	Non-Winning Bid	$269,631.92	179.75%
4	AMG OPERATIONS, LLC.	Responsive	Non-Winning Bid	$299,000.00	199.33%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

District: District 3 **Counties:** DIST/ST-WIDE, JACKSON, WASHINGTON **Fed Aid No:** N/A

Contract Time: 12/31/27 COMPLETION DATE **Project(s):** 42212227267 (*)

Contract Descr: MARIANNA MAINT - WDD - SIGN REPAIR I-10

The improvements under this Work Document Driven Contract consist of providing all labor, materials, and equipment necessary to remove, install, and repair single and multi-post signs on State Road 8 (Interstate 10) in Jackson & Washington Counties. Sign repair includes, but is not limited to, installation of missing or damaged hardware components, straightening post and/ or sign panels and removal of damaged components.

This contract has a Budgetary Estimate of $150,000.00.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department estimated quantities and the Contractors bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder, however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

A Proposal Guaranty will not be required on indefinite quantity contracts, such as work document driven contracts, with a Departments advertised estimate amount of $150,000 or less regardless of the bid amount.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACME BARRICADES LC		(2) ABC STUMPING INC.		(3) MCSHEA CONTRACTING, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0005 0700 2111 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 1.000 EA	2,750.00000	2,750.00	4,500.00000	4,500.00	4,500.00000	4,500.00
0010 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 1.000 EA	3,750.00000	3,750.00	5,000.00000	5,000.00	5,100.00000	5,100.00
0015 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 1.000 EA	4,750.00000	4,750.00	6,000.00000	6,000.00	7,100.00000	7,100.00

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ACME BARRICADES LC		(2) ABC STUMPING INC.		(3) MCSHEA CONTRACTING, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0020 0700 2114 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	5,900.00000	5,900.00	6,500.00000	6,500.00	8,500.00000	8,500.00
0025 0700 2115 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	10,500.00000	10,500.00	8,000.00000	8,000.00	15,500.00000	15,500.00
0030 0700 2116 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF	16,500.00000	16,500.00	10,000.00000	10,000.00	21,000.00000	21,000.00
0035 0700 2117 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF	20,000.00000	20,000.00	16,000.00000	16,000.00	30,000.00000	30,000.00
0040 0700 2118 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 300.1-400.0 SF	23,000.00000	23,000.00	17,500.00000	17,500.00	35,000.00000	35,000.00
0045 0700 2119 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 400.1-500.0 SF	24,000.00000	24,000.00	19,000.00000	19,000.00	40,000.00000	40,000.00
0050 0700 2600 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	350.00000	350.00	2,500.00000	2,500.00	2,500.00000	2,500.00
0055 0700 3101 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	300.00000	300.00	1,000.00000	1,000.00	500.00000	500.00

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) ABC STUMPING INC.		(3) MCSHEA CONTRACTING, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0060 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 1.000 EA	350.00000	350.00	1,500.00000	1,500.00	600.00000	600.00
0065 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF 1.000 EA	500.00000	500.00	1,900.00000	1,900.00	1,200.00000	1,200.00
0070 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 1.000 EA	1,250.00000	1,250.00	2,500.00000	2,500.00	1,500.00000	1,500.00
0075 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF 1.000 EA	2,500.00000	2,500.00	4,000.00000	4,000.00	2,200.00000	2,200.00
0080 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF 1.000 EA	3,500.00000	3,500.00	6,500.00000	6,500.00	8,300.00000	8,300.00
0085 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF 2.000 EA	4,500.00000	9,000.00	9,000.00000	18,000.00	14,500.00000	29,000.00
0090 0700 3108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF 1.000 EA	5,500.00000	5,500.00	11,500.00000	11,500.00	17,200.00000	17,200.00
0095 0700 3109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF 1.000 EA	7,500.00000	7,500.00	12,500.00000	12,500.00	19,250.00000	19,250.00
0100 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 1.000 EA	50.00000	50.00	400.00000	400.00	65.00000	65.00

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate ( ) indicates item is bid as Lump Sum	Quantity / Units	(1) ACME BARRICADES LC		(2) ABC STUMPING INC.		(3) MCSHEA CONTRACTING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN							
0105 0700 3604 SIGN PANEL, REMOVE, 31-50 SF	1.000 EA	50.00000	50.00	750.00000	750.00	150.00000	150.00
0110 0700 3605 SIGN PANEL, REMOVE, 51-100 SF	1.000 EA	100.00000	100.00	1,200.00000	1,200.00	400.00000	400.00
0115 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	1.000 EA	200.00000	200.00	1,700.00000	1,700.00	950.00000	950.00
0120 0700 3607 SIGN PANEL, REMOVE, 201-300 SF	1.000 EA	300.00000	300.00	2,000.00000	2,000.00	1,500.00000	1,500.00
0125 0700 3608 SIGN PANEL, REMOVE, 301-400 SF	1.000 EA	500.00000	500.00	2,500.00000	2,500.00	2,600.00000	2,600.00
0130 0700 3609 SIGN PANEL, REMOVE, 401-500 SF	1.000 EA	1,000.00000	1,000.00	3,000.00000	3,000.00	3,500.00000	3,500.00
0135 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	2.000 EA	100.00000	200.00	700.00000	1,400.00	108.46000	216.92
0140 E700 94 1 BREAKAWAY SIGN SUPPORT FOUNDATION (F&I)	1.000 EA	5,000.00000	5,000.00	3,500.00000	3,500.00	8,500.00000	8,500.00
0145 E700 94 2 BREAKAWAY SIGN SUPPORT FOUNDATION (REMOVE)	1.000 EA	500.00000	500.00	650.00000	650.00	2,500.00000	2,500.00

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) ABC STUMPING INC.		(3) MCSHEA CONTRACTING, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0150 E700 96 1 1.000 LB SIGN SUPPORT REPAIRS (ALUMINUM)	100.00000	100.00	200.00000	200.00	150.00000	150.00
0155 E700 96 2 1.000 LB SIGN SUPPORT REPAIRS (STEEL)	100.00000	100.00	200.00000	200.00	150.00000	150.00
0001 SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN) Section Totals:		**$150,000.00**		**$171,900.00**		**$269,631.92**
Contract Grand Totals:		**$150,000.00**		**$171,900.00**		**269,631.92**

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMG OPERATIONS, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0005 0700 2111 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	8,000.00000	8,000.00				
0010 0700 2112 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	10,000.00000	10,000.00				
0015 0700 2113 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	13,000.00000	13,000.00				
0020 0700 2114 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	15,000.00000	15,000.00				
0025 0700 2115 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	20,000.00000	20,000.00				
0030 0700 2116 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF	25,000.00000	25,000.00				
0035 0700 2117 — 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF	30,000.00000	30,000.00				

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMG OPERATIONS, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0040 0700 2118 1.000 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 300.1-400.0 SF EA	35,000.00000	35,000.00				
0045 0700 2119 1.000 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 400.1-500.0 SF EA	40,000.00000	40,000.00				
0050 0700 2600 1.000 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE EA	3,000.00000	3,000.00				
0055 0700 3101 1.000 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF EA	500.00000	500.00				
0060 0700 3102 1.000 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF EA	750.00000	750.00				
0065 0700 3103 1.000 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF EA	1,000.00000	1,000.00				
0070 0700 3104 1.000 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF EA	3,500.00000	3,500.00				
0075 0700 3105 1.000 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF EA	5,000.00000	5,000.00				

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMG OPERATIONS, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0080 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF 1.000 EA	7,000.00000	7,000.00				
0085 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF 2.000 EA	10,000.00000	20,000.00				
0090 0700 3108 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF 1.000 EA	15,000.00000	15,000.00				
0095 0700 3109 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF 1.000 EA	20,000.00000	20,000.00				
0100 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 1.000 EA	800.00000	800.00				
0105 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	1,000.00000	1,000.00				
0110 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	1,250.00000	1,250.00				
0115 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 1.000 EA	1,500.00000	1,500.00				
0120 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 1.000 EA	2,500.00000	2,500.00				

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMG OPERATIONS, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN						
0125 0700 3608 — 1.000 EA SIGN PANEL, REMOVE, 301-400 SF	4,500.00000	4,500.00				
0130 0700 3609 — 1.000 EA SIGN PANEL, REMOVE, 401-500 SF	6,000.00000	6,000.00				
0135 0700 13 15 — 2.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	1,000.00000	2,000.00				
0140 E700 94 1 — 1.000 EA BREAKAWAY SIGN SUPPORT FOUNDATION (F&I)	5,000.00000	5,000.00				
0145 E700 94 2 — 1.000 EA BREAKAWAY SIGN SUPPORT FOUNDATION (REMOVE)	2,500.00000	2,500.00				
0150 E700 96 1 — 1.000 LB SIGN SUPPORT REPAIRS (ALUMINUM)	100.00000	100.00				
0155 E700 96 2 — 1.000 LB SIGN SUPPORT REPAIRS (STEEL)	100.00000	100.00				
0001 SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN) Section Totals:		**$299,000.00**				

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) AMG OPERATIONS, LLC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$299,000.00**				

Letting: 03261022 October 22, 2026 **Call Order:** 005 **Contract:** E3Z82

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.