Vendor Ranking

Letting: 03261022 October 22, 2026 11:00 AM **Call Order:** 006 **Contract:** E3Z83-R0

District: District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A

Contract Time: 12/31/27 COMPLETION DATE **Project(s):** 42214237222 (*)

Contract Desc: MILTON OPS MAINT - WDD - REMOVE REPLACE CONCRETE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	TKS CONSTRUCTION	Responsive	Winning bid	$1,061,511.00	100.00%
2	LAS CONTRACTING CORP	Responsive	Non-Winning Bid	$1,292,700.00	121.78%
3	CHAVERS CONSTRUCTION INC	Responsive	Non-Winning Bid	$1,486,067.50	140.00%
4	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$2,884,305.89	271.72%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

District: District 3 **Counties:** DIST/ST-WIDE, SANTA ROSA **Fed Aid No:** N/A

Contract Time: 12/31/27 COMPLETION DATE **Project(s):** 42214237222 (*)

Contract Descr: MILTON OPS MAINT - WDD - REMOVE REPLACE CONCRETE

The Improvements under this Work Document-Driven Contract consist of the removal and replacement of various damaged concrete items, including sidewalks, driveways, curb and gutter, inlet tops, mitered end sections and other miscellaneous concrete items in Santa Rosa County. This contract has a budgetary estimate of $150,000.00.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department estimated quantities and the Contractors bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder, however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

A Proposal Guaranty will not be required on indefinite quantity contracts, such as work document driven contracts, with a Departments advertised estimate amount of $150,000 or less regardless of the bid amount.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) TKS CONSTRUCTION		(2) LAS CONTRACTING CORP		(3) CHAVERS CONSTRUCTION INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0005 0104 10 3 SEDIMENT BARRIER 50.000 LF	3.00000	150.00	10.00000	500.00	24.75000	1,237.50
0010 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,000.000 SY	18.00000	36,000.00	22.00000	44,000.00	29.40000	58,800.00
0015 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 200.000 CY	20.00000	4,000.00	75.00000	15,000.00	39.60000	7,920.00
0020 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 2.000 TN	485.00000	970.00	1,200.00000	2,400.00	1,250.00000	2,500.00

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TKS CONSTRUCTION		(2) LAS CONTRACTING CORP		(3) CHAVERS CONSTRUCTION INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0025 0400 2 1 CONCRETE CLASS II, CULVERTS 2.000 CY	1,250.00000	2,500.00	4,000.00000	8,000.00	3,168.00000	6,336.00
0030 0425 1201 INLETS, CURB, TYPE 9, <10' 5.000 EA	5,800.00000	29,000.00	6,000.00000	30,000.00	5,684.00000	28,420.00
0035 0425 1521 INLETS, DT BOT, TYPE C,<10' 5.000 EA	6,200.00000	31,000.00	5,000.00000	25,000.00	6,138.00000	30,690.00
0040 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 2.000 EA	2,685.00000	5,370.00	1,200.00000	2,400.00	2,744.00000	5,488.00
0045 0425 82 REPLACE GRATE 3.000 EA	750.00000	2,250.00	1,500.00000	4,500.00	2,475.00000	7,425.00
0050 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND 2.000 EA	4,200.00000	8,400.00	5,000.00000	10,000.00	4,116.00000	8,232.00
0055 0430518110 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND 2.000 EA	4,200.00000	8,400.00	5,500.00000	11,000.00	4,158.00000	8,316.00
0060 0430518120 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 30 DEGREES, ROUND 2.000 EA	4,200.00000	8,400.00	6,000.00000	12,000.00	4,116.00000	8,232.00
0065 0430518130 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 45 DEGREES, ROUND 5.000 EA	4,200.00000	21,000.00	6,500.00000	32,500.00	4,158.00000	20,790.00

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TKS CONSTRUCTION		(2) LAS CONTRACTING CORP		(3) CHAVERS CONSTRUCTION INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0070 0430524100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND	5,100.00000	25,500.00	5,000.00000	25,000.00	4,998.00000	24,990.00
0075 0430524200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND	5,800.00000	11,600.00	8,000.00000	16,000.00	5,742.00000	11,484.00
0080 0430530100 4.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND	6,200.00000	24,800.00	7,000.00000	28,000.00	6,076.00000	24,304.00
0085 0430530200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND	6,800.00000	13,600.00	8,000.00000	16,000.00	6,732.00000	13,464.00
0090 0430536100 4.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND	6,400.00000	25,600.00	9,000.00000	36,000.00	6,272.00000	25,088.00
0095 0430536110 2.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 15 DEGREES, ROUND	6,400.00000	12,800.00	9,500.00000	19,000.00	6,336.00000	12,672.00
0100 0430536200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND	7,200.00000	14,400.00	10,000.00000	20,000.00	7,056.00000	14,112.00
0105 0430982125 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,600.00000	13,000.00	3,500.00000	17,500.00	2,574.00000	12,870.00
0110 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,700.00000	13,500.00	4,000.00000	20,000.00	2,646.00000	13,230.00

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TKS CONSTRUCTION		(2) LAS CONTRACTING CORP		(3) CHAVERS CONSTRUCTION INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0115 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	3,000.00000	6,000.00	4,500.00000	9,000.00	2,970.00000	5,940.00
0120 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 2.000 EA	3,500.00000	7,000.00	7,500.00000	15,000.00	3,430.00000	6,860.00
0125 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 5.000 EA	2,150.00000	10,750.00	3,500.00000	17,500.00	2,376.00000	11,880.00
0130 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 5.000 EA	2,500.00000	12,500.00	4,000.00000	20,000.00	2,450.00000	12,250.00
0135 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	2,800.00000	5,600.00	4,500.00000	9,000.00	2,772.00000	5,544.00
0140 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 2.000 EA	3,000.00000	6,000.00	10,000.00000	20,000.00	2,940.00000	5,880.00
0145 0430991 1 MITERED END SECT, REPLACE SLAB-MAINTENANCE USE ONLY 200.000 CY	450.00000	90,000.00	1,500.00000	300,000.00	1,188.00000	237,600.00
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 500.000 LF	90.00000	45,000.00	149.00000	74,500.00	88.20000	44,100.00
0155 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 50.000 LF	28.50000	1,425.00	40.00000	2,000.00	49.50000	2,475.00

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TKS CONSTRUCTION		(2) LAS CONTRACTING CORP		(3) CHAVERS CONSTRUCTION INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 250.000 LF	30.00000	7,500.00	45.00000	11,250.00	49.00000	12,250.00
0165 0520 6 SHOULDER GUTTER- CONCRETE 200.000 LF	37.88000	7,576.00	45.00000	9,000.00	84.15000	16,830.00
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 850.000 SY	63.00000	53,550.00	109.00000	92,650.00	70.56000	59,976.00
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 850.000 SY	72.00000	61,200.00	119.00000	101,150.00	79.20000	67,320.00
0180 0527 2 DETECTABLE WARNINGS 50.000 SF	40.00000	2,000.00	45.00000	2,250.00	39.20000	1,960.00
0185 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 20.000 TN	155.00000	3,100.00	350.00000	7,000.00	297.00000	5,940.00
0190 E110 2 CLEARING & GRUBBING 3.000 AC	3,585.00000	10,755.00	10,000.00000	30,000.00	7,500.00000	22,500.00
0195 E110 70 REMOVAL OF FLEXIBLE PAVEMENT 200.000 SY	13.50000	2,700.00	20.00000	4,000.00	19.80000	3,960.00
0200 E425 73 2 REPAIR LEAKS IN MANHOLES AND INLETS 2.000 EA	650.00000	1,300.00	1,200.00000	2,400.00	1,176.00000	2,352.00

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) TKS CONSTRUCTION		(2) LAS CONTRACTING CORP		(3) CHAVERS CONSTRUCTION INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0205 E425 73 3 FRAME AND GRATE (F&I) 1.000 EA	1,485.00000	1,485.00	1,200.00000	1,200.00	2,970.00000	2,970.00
0210 E524 1 1 CONCRETE DITCH PAVEMENT REPAIR 500.000 CY	395.00000	197,500.00	149.00000	74,500.00	600.00000	300,000.00
0215 E524 2 1 CONCRETE SLOPE PAVEMENT REPAIR 500.000 CY	425.00000	212,500.00	169.00000	84,500.00	600.00000	300,000.00
0220 E570 2 SEED & MULCH 200.000 SY	1.65000	330.00	5.00000	1,000.00	4.90000	980.00
0225 E575 1 SODDING 1,000.000 SY	3.50000	3,500.00	10.00000	10,000.00	9.90000	9,900.00
0001 ASPHALT REPAIR (MANUAL) (TN) Section Totals:		**$1,061,511.00**		**$1,292,700.00**		**$1,486,067.50**
Contract Grand Totals:		**$1,061,511.00**		**$1,292,700.00**		**1,486,067.50**

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PANHANDLE GRADING & PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0005 0104 10 3 SEDIMENT BARRIER 50.000 LF	4.35000	217.50				
0010 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,000.000 SY	38.25000	76,500.00				
0015 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 200.000 CY	28.24000	5,648.00				
0020 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 2.000 TN	350.78000	701.56				
0025 0400 2 1 CONCRETE CLASS II, CULVERTS 2.000 CY	1,774.59000	3,549.18				
0030 0425 1201 INLETS, CURB, TYPE 9, <10' 5.000 EA	14,425.02000	72,125.10				
0035 0425 1521 INLETS, DT BOT, TYPE C,<10' 5.000 EA	7,039.17000	35,195.85				
0040 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 2.000 EA	6,120.00000	12,240.00				
0045 0425 82 REPLACE GRATE 3.000 EA	1,771.90000	5,315.70				

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PANHANDLE GRADING & PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0050 0430518100 2.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND	4,428.00000	8,856.00				
0055 0430518110 2.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 15 DEGREES, ROUND	5,100.00000	10,200.00				
0060 0430518120 2.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 30 DEGREES, ROUND	5,700.00000	11,400.00				
0065 0430518130 5.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 45 DEGREES, ROUND	6,600.00000	33,000.00				
0070 0430524100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND	5,313.30000	26,566.50				
0075 0430524200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND	14,335.00000	28,670.00				
0080 0430530100 4.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND	9,600.00000	38,400.00				
0085 0430530200 2.000 EA STRAIGHT CONCRETE ENDWALLS, 30", DOUBLE, 0 DEGREES, ROUND	9,600.00000	19,200.00				
0090 0430536100 4.000 EA STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND	10,800.00000	43,200.00				

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PANHANDLE GRADING & PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0095 0430536110 2.000 STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 15 DEGREES, ROUND EA	12,600.00000	25,200.00				
0100 0430536200 2.000 STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND EA	15,000.00000	30,000.00				
0105 0430982125 5.000 MITERED END SECTION, OPTIONAL ROUND, 18" CD EA	3,960.00000	19,800.00				
0110 0430982129 5.000 MITERED END SECTION, OPTIONAL ROUND, 24" CD EA	4,200.00000	21,000.00				
0115 0430982133 2.000 MITERED END SECTION, OPTIONAL ROUND, 30" CD EA	5,400.00000	10,800.00				
0120 0430982138 2.000 MITERED END SECTION, OPTIONAL ROUND, 36" CD EA	7,140.00000	14,280.00				
0125 0430984125 5.000 MITERED END SECTION, OPTIONAL ROUND, 18" SD EA	3,960.00000	19,800.00				
0130 0430984129 5.000 MITERED END SECTION, OPTIONAL ROUND, 24" SD EA	4,200.00000	21,000.00				
0135 0430984133 2.000 MITERED END SECTION , OPTIONAL ROUND, 30" SD EA	5,400.00000	10,800.00				

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PANHANDLE GRADING & PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0140 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 2.000 EA	7,140.00000	14,280.00				
0145 0430991 1 MITERED END SECT, REPLACE SLAB-MAINTENANCE USE ONLY 200.000 CY	1,620.00000	324,000.00				
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 500.000 LF	77.93000	38,965.00				
0155 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 50.000 LF	32.66000	1,633.00				
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 250.000 LF	40.62000	10,155.00				
0165 0520 6 SHOULDER GUTTER- CONCRETE 200.000 LF	50.85000	10,170.00				
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 850.000 SY	84.17000	71,544.50				
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 850.000 SY	127.98000	108,783.00				
0180 0527 2 DETECTABLE WARNINGS 50.000 SF	32.52000	1,626.00				

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PANHANDLE GRADING & PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN						
0185 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 20.000 TN	250.00000	5,000.00				
0190 E110 2 CLEARING & GRUBBING 3.000 AC	27,600.00000	82,800.00				
0195 E110 70 REMOVAL OF FLEXIBLE PAVEMENT 200.000 SY	42.00000	8,400.00				
0200 E425 73 2 REPAIR LEAKS IN MANHOLES AND INLETS 2.000 EA	1,800.00000	3,600.00				
0205 E425 73 3 FRAME AND GRATE (F&I) 1.000 EA	2,400.00000	2,400.00				
0210 E524 1 1 CONCRETE DITCH PAVEMENT REPAIR 500.000 CY	1,500.00000	750,000.00				
0215 E524 2 1 CONCRETE SLOPE PAVEMENT REPAIR 500.000 CY	1,680.00000	840,000.00				
0220 E570 2 SEED & MULCH 200.000 SY	2.32000	464.00				
0225 E575 1 SODDING 1,000.000 SY	6.82000	6,820.00				

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) PANHANDLE GRADING & PAVING, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (ASPHALT REPAIR (MANUAL) (TN								
0001 ASPHALT REPAIR (MANUAL) (TN)			**Section Totals:**	**$2,884,305.89**				
Contract Grand Totals:				**$2,884,305.89**				

Letting: 03261022 October 22, 2026 **Call Order:** 006 **Contract:** E3Z83-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.