



Vendor Ranking

Page 1 of 1

Letting: 03260910 September 10, 2026 11:00 AM
District: District 3
Contract Time: 12/31/27 COMPLETION DATE
Contract Desc: MIDWAY OPS MAINT - SIGN MAINTENANCE AND REPAIR

Call Order: 003
Counties: DIST/ST-WIDE,
GADSDEN, LEON

Contract: E3Z75-R0
Fed Aid No: N/A
Project(s): 42215127229 (*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES LC	Responsive	Winning bid	\$875,000.00	100.00%
	AIRBOAT ADDICTS, INC.	Non Responsive	Irregular bid		
	INTERSTATE SIGNAL & LIGHTING, L	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03260910 September 10, 2026 **Call Order:** 003 **Contract:** E3Z75-R0
District: District 3 **Counties:** DIST/ST-WIDE, GADSDEN, LEON **Fed Aid No:** N/A
Contract Time: 12/31/27 COMPLETION DATE **Project(s):** 42215127229 (*)
Contract Descr: MIDWAY OPS MAINT - SIGN MAINTENANCE AND REPAIR

The work under this Work Document Driven Contract consists of removal, replacement, and repair of signs, sign structures and delineators, cleaning ground mounted and overhead sign panels along various primary arterial and interstate roadways in Gadsden and Leon Counties.

The Budget Estimate for this project is \$200,000.00.

The Surety Bond/Performance Bond has been waived for this Proposal

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0005 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		25.000 EA	600.00000	15,000.00				
0010 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0- 20.0 SF		12.000 EA	2,200.00000	26,400.00				
0015 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1- 30.0 SF		5.000 EA	2,200.00000	11,000.00				
0020 0700 1114 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1+ SF SHEETING AREA FOR BACK TO BACK SIGNS		5.000 EA	2,200.00000	11,000.00				
0025 0700 1211 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, LESS THAN 12 SF		1.000 EA	2,200.00000	2,200.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0030 0700 1212 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 12.0-20.0 SF		1.000 EA	2,200.00000	2,200.00				
0035 0700 1213 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER TOP-MOUNT, 20.1-30.0 SF SHEETING AREA FOR BACK TO BACK SIGNS		1.000 EA	2,200.00000	2,200.00				
0040 0700 1311 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, LESS THAN 12 SF		1.000 EA	2,200.00000	2,200.00				
0045 0700 1312 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 12.0-20.0 SF		1.000 EA	2,200.00000	2,200.00				
0050 0700 1313 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I BARRIER SIDE-MOUNT, 20.1-30.0 SF		1.000 EA	2,200.00000	2,200.00				
0055 0700 1400 SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL		10.000 EA	200.00000	2,000.00				
0060 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE		1.000 EA	100.00000	100.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0065 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		150.000 EA	20.00000	3,000.00				
0070 0700 1800 SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR		200.000 EA	100.00000	20,000.00				
0075 0700 1870 SINGLE COLUMN GROUND SIGN ASSEMBLY, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL		100.000 EA	200.00000	20,000.00				
0080 0700 1911 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, LESS THAN 12 SF		1.000 EA	750.00000	750.00				
0085 0700 1912 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 12.0-20.0 SF		1.000 EA	2,000.00000	2,000.00				
0090 0700 1913 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF		1.000 EA	2,000.00000	2,000.00				
0095 0700 1914 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF		1.000 EA	2,000.00000	2,000.00				
0100 0700 2111 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		5.000 EA	4,500.00000	22,500.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0105 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0- 20.0 SF		5.000 EA	5,000.00000	25,000.00				
0110 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1- 30.0 SF		5.000 EA	5,500.00000	27,500.00				
0115 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1- 50.0 SF		5.000 EA	6,000.00000	30,000.00				
0120 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1- 100.0 SF		1.000 EA	8,000.00000	8,000.00				
0125 0700 2116 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100. 1-200.0 SF		1.000 EA	12,500.00000	12,500.00				
0130 0700 2117 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200. 1-300.0 SF		1.000 EA	17,500.00000	17,500.00				
0135 0700 2118 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 300. 1-400.0 SF		1.000 EA	20,000.00000	20,000.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0140 0700 2119 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 400. 1-500.0 SF		1.000 EA	22,500.00000	22,500.00				
0145 0700 2211 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, LESS THAN 12 SF		5.000 EA	2,000.00000	10,000.00				
0150 0700 2212 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 12.0-20.0 SF		5.000 EA	3,000.00000	15,000.00				
0155 0700 2213 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 20.1-30.0 SF		5.000 EA	3,000.00000	15,000.00				
0160 0700 2214 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 30.1-50.0 SF		5.000 EA	3,750.00000	18,750.00				
0165 0700 2215 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 50.1-100.0 SF		1.000 EA	6,500.00000	6,500.00				
0170 0700 2216 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 100.1-200.0 SF		1.000 EA	10,000.00000	10,000.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0175 0700 2217 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 200.1-300.0 SF		1.000 EA	12,000.00000	12,000.00				
0180 0700 2218 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 300.1-400.0 SF		1.000 EA	13,000.00000	13,000.00				
0185 0700 2219 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, USE EXISTING FOUNDATIONS, 400.1-500.0 SF		1.000 EA	14,000.00000	14,000.00				
0190 0700 2400 MULTI-COLUMN GROUND SIGN ASSEMBLY, INSTALL		1.000 EA	3,500.00000	3,500.00				
0195 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE		1.000 EA	2,000.00000	2,000.00				
0200 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE		10.000 EA	500.00000	5,000.00				
0205 0700 2800 MULTI-COLUMN GROUND SIGN ASSEMBLY, REPAIR		10.000 EA	1,000.00000	10,000.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID		Alternate	Quantity Units	(1) ACME BARRICADES LC					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001 (DELINEATORS (UN									
0210	0700 2870		1.000	5,000.00000	5,000.00				
MULTI-COLUMN GROUND SIGN ASSEMBLY, REPAIR- REPLACE POST, USE EXISTING SIGN PANEL			EA						
0215	0700 3101		50.000	300.00000	15,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF			EA						
0220	0700 3102		50.000	350.00000	17,500.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF			EA						
0225	0700 3103		3.000	500.00000	1,500.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF			EA						
0230	0700 3104		1.000	1,000.00000	1,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF			EA						
0235	0700 3105		1.000	3,500.00000	3,500.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF			EA						
0240	0700 3106		1.000	7,000.00000	7,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF			EA						
0245	0700 3107		1.000	10,000.00000	10,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF			EA						



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID		Alternate	Quantity Units	(1) ACME BARRICADES LC					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001		(DELINEATORS (UN							
0250	0700 3108		1.000	15,000.00000	15,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF			EA						
0255	0700 3109		1.000	20,000.00000	20,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF			EA						
0260	0700 3201		5.000	1,000.00000	5,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF			EA						
0265	0700 3202		5.000	1,200.00000	6,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF			EA						
0270	0700 3203		5.000	1,500.00000	7,500.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF			EA						
0275	0700 3204		5.000	2,000.00000	10,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF			EA						
0280	0700 3205		1.000	3,500.00000	3,500.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF			EA						
0285	0700 3206		1.000	7,000.00000	7,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF			EA						
0290	0700 3207		1.000	10,000.00000	10,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF			EA						



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0295 0700 3208		1.000	10,500.00000	10,500.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF		EA						
0300 0700 3209		1.000	11,000.00000	11,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF		EA						
0305 0700 3210		1.000	12,500.00000	12,500.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 501-600 SF		EA						
0310 0700 3211		1.000	15,000.00000	15,000.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER		EA						
0315 0700 3401		1.000	200.00000	200.00				
SIGN PANEL, INSTALL, UP TO 12 SF		EA						
0320 0700 3402		1.000	200.00000	200.00				
SIGN PANEL, INSTALL, 12-20 SF		EA						
0325 0700 3403		1.000	500.00000	500.00				
SIGN PANEL, INSTALL, 21-30 SF		EA						
0330 0700 3404		1.000	1,000.00000	1,000.00				
SIGN PANEL, INSTALL, 31-50 SF		EA						



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0335 0700 3405 SIGN PANEL, INSTALL, 51-100 SF		1.000 EA	1,200.00000	1,200.00				
0340 0700 3406 SIGN PANEL, INSTALL, 101-200 SF		1.000 EA	1,500.00000	1,500.00				
0345 0700 3407 SIGN PANEL, INSTALL, 201-300 SF		1.000 EA	1,500.00000	1,500.00				
0350 0700 3408 SIGN PANEL, INSTALL, 301-400 SF		1.000 EA	2,000.00000	2,000.00				
0355 0700 3409 SIGN PANEL, INSTALL, 401-500 SF		1.000 EA	2,500.00000	2,500.00				
0360 0700 3410 SIGN PANEL, INSTALL, 501-600 SF		1.000 EA	3,000.00000	3,000.00				
0365 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		1.000 EA	200.00000	200.00				
0370 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF		1.000 EA	250.00000	250.00				
0375 0700 3503 SIGN PANEL, RELOCATE, 21-30 SF		1.000 EA	550.00000	550.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ACME BARRICADES LC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN								
0380 0700 3504 SIGN PANEL, RELOCATE, 31-50 SF		1.000 EA	1,100.00000	1,100.00				
0385 0700 3505 SIGN PANEL, RELOCATE, 51-100 SF		1.000 EA	1,500.00000	1,500.00				
0390 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF		1.000 EA	2,000.00000	2,000.00				
0395 0700 3507 SIGN PANEL, RELOCATE, 201-300 SF		1.000 EA	2,250.00000	2,250.00				
0400 0700 3508 SIGN PANEL, RELOCATE, 301-400 SF		1.000 EA	2,500.00000	2,500.00				
0405 0700 3509 SIGN PANEL, RELOCATE, 401-500 SF		1.000 EA	3,500.00000	3,500.00				
0410 0700 3511 SIGN PANEL, RELOCATE, 601 SF AND GREATER		1.000 EA	5,000.00000	5,000.00				
0415 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		100.000 EA	20.00000	2,000.00				
0420 0700 3602 SIGN PANEL, REMOVE, 12-20 SF		100.000 EA	30.00000	3,000.00				



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID		Alternate	Quantity Units	(1) ACME BARRICADES LC					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN									
0425	0700 3603		50.000	50.00000	2,500.00				
SIGN PANEL, REMOVE, 21-30 SF			EA						
0430	0700 3604		50.000	100.00000	5,000.00				
SIGN PANEL, REMOVE, 31-50 SF			EA						
0435	0700 3605		2.000	250.00000	500.00				
SIGN PANEL, REMOVE, 51-100 SF			EA						
0440	0700 3606		2.000	450.00000	900.00				
SIGN PANEL, REMOVE, 101-200 SF			EA						
0445	0700 3607		1.000	700.00000	700.00				
SIGN PANEL, REMOVE, 201-300 SF			EA						
0450	0700 3608		1.000	975.00000	975.00				
SIGN PANEL, REMOVE, 301-400 SF			EA						
0455	0700 3609		1.000	975.00000	975.00				
SIGN PANEL, REMOVE, 401-500 SF			EA						
0460	0700 3610		1.000	975.00000	975.00				
SIGN PANEL, REMOVE, 501-600 SF			EA						
0465	0700 3611		1.000	975.00000	975.00				
SIGN PANEL, REMOVE, 601 SF AND GREATER			EA						



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(1) ACME BARRICADES LC					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN									
0470	0700 13 10		1.000	975.00000	975.00				
RETROREFLECTIVE SIGN STRIP- BACK OF RAIL ROAD CROSSBUCK SIGN BLADES			EA						
0475	0700 13 12		1.000	500.00000	500.00				
RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'			EA						
0480	0700 13 15		1.000	1,000.00000	1,000.00				
RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'			EA						
0485	0705 11 2		300.000	65.00000	19,500.00				
DELINEATOR, NON-FLEXIBLE			EA						
0490	0705 11 10		25.000	25.00000	625.00				
DELINEATOR, INSTALL ONLY- ITEM FURNISHED BY FDOT			EA						
0495	E700 3 1		2,500.000	25.00000	62,500.00				
SIGN PANEL CLEANING, GROUND MOUNTED SIGNS			SF						
0500	E700 3 2		750.000	75.00000	56,250.00				
SIGN PANEL CLEANING, OVERHEAD SIGNS			SF						
0505	E700 94 1		1.000	5,000.00000	5,000.00				
BREAKAWAY SIGN SUPPORT FOUNDATION (F&I)			EA						



Tabulation of Bids

Letting: 03260910 September 10, 2026 Call Order: 003 Contract: E3Z75-R0

Line No / Item ID		Alternate	Quantity Units	(1) ACME BARRICADES LC					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (DELINEATORS (UN									
0510	E700 94 2		1.000	500.00000	500.00				
BREAKAWAY SIGN SUPPORT FOUNDATION (REMOVE)			EA						
0515	E700 96 1		250.000	45.00000	11,250.00				
SIGN SUPPORT REPAIRS (ALUMINUM)			LB						
0520	E700 96 2		250.000	95.00000	23,750.00				
SIGN SUPPORT REPAIRS (STEEL)			LB						
0001 DELINEATORS (UN) Section Totals:				\$875,000.00					

Contract Grand Totals:

\$875,000.00



Tabulation of Bids

Letting: 03260910 September 10, 2026 **Call Order:** 003 **Contract:** E3Z75-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.