



Vendor Ranking

Letting: 03180913 Octobe 04, 2018 02:00 PM **Call Order:** 007 **Contract:** E3S09
District: District 3 **Counties:** WALTON **Fed Aid No:** N/A
Contract Time: 06/30/19 COMPLETION DATE **Project(s):** 42214327232 (*)
Contract Desc: PONCE DE LEON MAINTENANCE - SR 83 AND SR 20 BANK AND SHORE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SERUR DEVELOPMENT, LLC	Responsive	Winning bid	\$186,155.00	100.00%
2	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$348,550.00	187.24%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY.



Tabulation of Bids

Letting: 03180913 October 104, 2018 **Call Order:** 007 **Contract:** E3S09
District: District 3 **Counties:** WALTON **Fed Aid No:** N/A
Contract Time: 06/30/19 COMPLETION DATE **Project(s):** 42214327232 (*)

Contract Descr: PONCE DE LEON MAINTENANCE - SR 83 AND SR 20 BANK AND SHORE

Improvements under this Work Document-Driven Contract consist of the placement of Bank and Shore Rubble as well as Ditch Lining Rubble along SR 83 (US 331) and SR 20 in Walton County. This rubble will be used to fill, re-contour and restore eroded slope and ditch bottoms, which begin at a point approximately 25 feet from edge of pavement or approximately 10 feet behind the existing guardrail extending to the toe of slope or bay infringement. All work is to be performed within the roadside area between the State road and landward of the mean high-water line. No equipment or materials are permitted at any time waterward of the mean high-water line. Periodic lane closures will be required. Lane closures may be performed between 8:00 am and 3:00 pm with prior approval of the Engineer. Removal and replacement of guardrail may be necessary to accomplish dumping and spreading of rubble. All guardrail to be replaced at end of each work day. Mobilization, Maintenance of Traffic and removal & replacement of guardrail shall be incidental to the pay items listed.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SERUR DEVELOPMENT, LLC		(2) NORTH FLORIDA CONSTRUCTION, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SODDING (SY)								
0005 0104 11 FLOATING TURBIDITY BARRIER		1,500.000 LF	45.00000	67,500.00	20.00000	30,000.00		
0010 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE		315.000 CY	35.00000	11,025.00	30.00000	9,450.00		
0015 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		1,450.000 TN	65.00000	94,250.00	200.00000	290,000.00		
0020 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING		22.000 TN	65.00000	1,430.00	300.00000	6,600.00		
0025 0530 74 BEDDING STONE		30.000 TN	65.00000	1,950.00	250.00000	7,500.00		



Tabulation of Bids

Letting: 03180913 October 04, 2018 Call Order: 007 Contract: E3S09

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) SERUR DEVELOPMENT, LLC		(2) NORTH FLORIDA CONSTRUCTION, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 SODDING (SY)								
0030 0570 1 2 PERFORMANCE TURF, SOD		500.000 SY	20.00000	10,000.00	10.00000	5,000.00		
0001 SODDING (SY) Section Totals:				\$186,155.00		\$348,550.00		
Contract Grand Totals:				\$186,155.00		\$348,550.00		



Tabulation of Bids

Letting: 03180913 October 04, 2018 **Call Order:** 007 **Contract:** E3S09

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY.