



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 1

To: ALL PLANS AND/OR PROPOSAL HOLDERS

FINANCIAL ITEM NUMBER: 42549297206 and 44502917205

CONTRACT NUMBER: E3T81

DESCRIPTION: Midway and Marianna Overhead Door Replacement

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project.

Notice is hereby given of the following revision to the Schedule of Events for the above reference project:

Schedule of Events (REVISED)

Key Milestone dates associated with the selection of a Contractor are as follows:

Date and Time (Local)

Marianna Maintenance Yard

Pre-Proposal <u>Mandatory</u> Site Visit Meeting	Wednesday, March 19, 2020 @ 8:00 AM CST CANCELLED
Opening of Price Proposal	Tuesday, April 28, 2020 at 2:00 PM CST
Technical Review Committee Meeting	Wednesday, April 29, 2020 at 1:30 PM CST
Award Committee Meeting	Thursday, April 30, 2020 at 2:00 PM CST
Posting of Award (Selection Results)	Thursday, April 30, 2020

Please sign this addendum in the space provided and email back to roland.ybarra@dot.state.fl.us. All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Base Bid in the space provided.

Sincerely,

Roland Ybarra
District Contracts Administrator

Received By: _____

Company: _____

Date: _____

Email to: roland.ybarra@dot.state.fl.us

c.c. Eric Pettis, Chris Kneiss, File