



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 2

To: ALL PLANS AND/OR PROPOSAL HOLDERS

FINANCIAL ITEM NUMBER: 42549297206 and 44502917205

CONTRACT NUMBER: E3T81

DESCRIPTION: Midway and Marianna Overhead Door Replacement

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project.

Notice is hereby given of the following revision to the Schedule of Events for the above reference project:

Due to the Corvid-19 virus, onsite visits to the Operation Centers have been discontinued until further notice. Please use the attached photos to familiarize yourself with the overhead doors and hardware currently in place in the Marianna and Midway Centers. Please use this information to assemble your proposal.

Please sign this addendum in the space provided and email back to roland.ybarra@dot.state.fl.us. All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Base Bid in the space provided.

Sincerely,

Roland Ybarra
District Contracts Administrator

Received By: _____

Company: _____

Date: _____

Email to: roland.ybarra@dot.state.fl.us

c.c. Eric Pettis, Chris Kneiss, File



Marianna ops.




NO
PARKING
ANY
TIME

REPAIRS
REPAIR

Midway ops



Marianna EXisting Motor




Midway Existing Motor

Marianna ops. 3651 alt. #3



Nlidwas ops. 3442 alt. #4



WARNING
Back in or
depart on
green only

CAUTION
Do not touch
no touch
vino neno



Midway ops. 3442 on #5



EXIT

