



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

October 13, 2021
ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 44675135201
CONTRACT NUMBER: F3V24
DESCRIPTION: Replace Existing Metal Roof on Contracts Building at the Marianna Yard

BIDS TO BE RECEIVED: Tuesday, October 26, 2021, by 2:00 PM

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

The following changes have been made to the Specifications you now have for the subject project.

Scope clarification: Base bid to include adding 5/8-inch CDX plywood decking under the High Heat Peel and Seal Membrane at all new roof locations.

Deduct Alternate 01: Delete from base bid all 5/8-inch CDX plywood/High Heat Peel and Seal Membrane and change new metal roof panels to 24-gauge thickness.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, **F3V24**.

Please attach a copy of this Addendum in your Proposal as verification of your receipt of this Addendum.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Services Manager

RD:ry

c.c. Chris Kneiss, Eric Pettis