

# Florida Department of Transportation

RON DESANTIS GOVERNOR 1074 Hwy 90 Chipley, Florida 32428 KEVIN J. THIBAULT, P.E. SECRETARY

November 18, 2021

#### **ADDENDUM NO. 1**

To:

**ALL PROPOSAL HOLDERS** 

FINANCIAL ITEM NUMBER: 44675135201

**CONTRACT NUMBER: F3V25** 

DESCRIPTION: Request for bids to replace existing Metal Standing Seam Roof.

BIDS TO BE RECEIVED: Wednesday, December 8, 2021, by 10:00 AM Local Time

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

The following changes have been made to the Scope of Services for the subject FCO Contract.

#### BASE BID

Remove existing metal roof panels and replace with new 26-gauge Snap Loc Standing Seam Metal Panels

Remove existing metal roof panels and replace with new 24 gauge Standing Seam Flip Panel type mechanically seamed metal panels.

Any existing roof structure/plywood/etc. below existing metal panels to remain as is, only existing metal roof panels to be replaced with new.

Existing roof lightning protection system to be removed by owner

New Panels to have Kynar finish, color to be selected by the owner from standard Manufacturer's color chart.

New roof to include all required flashings/trim/drip edge/flashing of existing roof penetrations for a complete watertight system

Roof will be designed for 140 MPH wind load

Roof to have 30-year Material/2 Year workmanship warranty

Existing metal roof panels and debris may be disposed of onsite at location to be determined by owner

## Clarification from Pre-Bid meeting:

Last day to submit questions is Wednesday, December 1, 2021, 4:00 pm local time.

### AMENDMENT NOTIFICATION

Please sign and attach a copy of Addendum No. 1 F3V25 to your Proposal as verification of your receipt of this Addendum.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson

District Procurement Services Manager

RD:ry

c.c. Chris Kneiss, file