



Florida Department of Transportation  
web Trnsport  
Fuel Allocation Report

1/5/2017 3:23:52 PM

Selected Proposals: E3Q29

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
03170209	006	E3Q29	22087695292 *	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport  
Fuel Allocation Report

**ESTIMATED FUEL ALLOCATION DETAIL**

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E3Q29		22087695292 *		13		03		46040000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0110- 2- 1		AC	CLEARING & GRUBBING (PUSH BUTTON CONTRACT)	25.2720	251.4790	5.000	126.360	1,257.395	
0110- 4-		SY	REMOVAL OF EXISTING CONCRETE PAVEMENT	0.0471	2.3409	960.000	45.216	2,247.264	
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	10,000.000	105.000	5,512.000	
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	9,600.000	125.760	7,902.720	
0120- 4-		CY	SUBSOIL EXCAVATION	0.0142	0.6193	9,600.000	136.320	5,945.280	
0160- 4-		SY	TYPE B STABILIZATION	0.0116	0.4726	45,000.000	522.000	21,267.000	
0162- 1- 11		SY	PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.0109	0.1075	15,000.000	163.500	1,612.500	
0285-701-		SY	OPTIONAL BASE, BASE GROUP 01	0.0094	0.4570	12,000.000	112.800	5,484.000	
0285-706-		SY	OPTIONAL BASE, BASE GROUP 06	0.0158	0.7773	22,500.000	355.500	17,489.250	
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	2,700.000	47.520	2,577.690	
0285-715-		SY	OPTIONAL BASE, BASE GROUP 15	0.0207	1.4984	1,200.000	24.840	1,798.080	
0286- 1-		SY	TURNOUT CONSTRUCTION	0.0735	0.5176	360.000	26.460	186.336	
0327- 70- 1		SY	MILLING EXIST ASPH PAVT, 1" AVG DEPTH	0.0005	0.0636	48,000.000	24.000	3,052.800	
0327- 70- 4		SY	MILLING EXIST ASPH PAVT, 3" AVG DEPTH	0.0009	0.1098	48,000.000	43.200	5,270.400	
0327- 70- 5		SY	MILLING EXIST ASPH PAVT, 2" AVG DEPTH	0.0006	0.0806	48,000.000	28.800	3,868.800	
0327- 70- 6		SY	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.0006	0.0711	48,000.000	28.800	3,412.800	
0327- 70- 11		SY	MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	0.0007	0.0863	48,000.000	33.600	4,142.400	
0334- 1- 12		TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	0.0619	3.2816	9,000.000	557.100	29,534.400	
0334- 1- 13		TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	0.0619	3.2816	1,800.000	111.420	5,906.880	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport  
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:	District:	County/Section:		
E3Q29		22087695292 *		13	03	46040000		
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0334- 1- 52		TN	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	0.0619	3.2816	900.000	55.710	2,953.440
0334- 1- 53		TN	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	0.0619	3.2816	900.000	55.710	2,953.440
0337- 7- 25		TN	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	0.0619	3.2816	375.000	23.213	1,230.600
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	45.000	5.571	142.218
0400- 0- 11		CY	CONCRETE CLASS NS, GRAVITY WALL	9.1306	4.1204	65.000	593.489	267.826
0400- 1- 2		CY	CONCRETE CLASS I, ENDWALLS	9.1306	4.1204	18.000	164.351	74.167
0425- 1-311		EA	INLETS, CURB, TYPE P-1, <10'	33.6020	40.9500	9.000	302.418	368.550
0425- 1-341		EA	INLETS, CURB, TYPE P-4, <10'	33.6020	40.9500	9.000	302.418	368.550
0425- 1-361		EA	INLETS, CURB, TYPE P-6, <10'	33.6020	40.9500	9.000	302.418	368.550
0425- 1-471		EA	INLETS, CURB, TYPE 7, <10'	36.1830	74.7429	6.000	217.098	448.457
0425- 1-521		EA	INLETS, DT BOT, TYPE C, <10'	21.9564	39.9055	6.000	131.738	239.433
0425- 1-541		EA	INLETS, DT BOT, TYPE D, <10'	21.9564	39.9055	6.000	131.738	239.433
0425- 1-701		EA	INLETS, GUTTER, TYPE S, <10'	24.7067	32.7600	6.000	148.240	196.560
0425- 1-711		EA	INLETS, GUTTER, TYPE V, <10'	24.7067	32.7600	6.000	148.240	196.560
0425- 1-910		EA	INLETS, CLOSED FLUME	24.7067	32.7600	1.000	24.707	32.760
0425- 2- 41		EA	MANHOLES, P-7, <10'	24.7067	32.7600	6.000	148.240	196.560
0425- 2- 61		EA	MANHOLES, P-8, <10'	24.7067	32.7600	6.000	148.240	196.560
0425- 2- 63		EA	MANHOLES, P-8, PARTIAL	24.7067	32.7600	6.000	148.240	196.560

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport  
Fuel Allocation Report

**ESTIMATED FUEL ALLOCATION DETAIL**

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E3Q29		22087695292 *		13		03		46040000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0425- 3- 61		EA	JUNCTION BOXES, J-7, <10'	37.4344	49.6364	6.000	224.606	297.818	
0430-174-118		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	0.3709	1.8333	330.000	122.397	604.989	
0430-174-124		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	0.3709	1.8333	330.000	122.397	604.989	
0430-174-130		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	0.3968	1.9659	330.000	130.944	648.747	
0430-174-136		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	0.3968	1.9659	330.000	130.944	648.747	
0430-175-118		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	0.3709	1.8333	330.000	122.397	604.989	
0430-175-124		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	0.3709	1.8333	330.000	122.397	604.989	
0430-175-130		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	0.3968	1.9659	330.000	130.944	648.747	
0430-175-136		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	0.3968	1.9659	330.000	130.944	648.747	
0520- 1- 7		LF	CONCRETE CURB & GUTTER, TYPE E	0.0584	0.0381	675.000	39.420	25.718	
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	1,500.000	92.400	60.300	
0520- 5- 11		LF	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	0.1365	0.0317	1,500.000	204.750	47.550	
0520- 5- 12		LF	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	0.1365	0.0476	1,200.000	163.800	57.120	
0520- 5- 41		LF	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	0.1365	0.0317	1,500.000	204.750	47.550	
0520- 5- 42		LF	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	0.1365	0.0476	1,200.000	163.800	57.120	
0520- 6-		LF	SHOULDER GUTTER- CONCRETE	0.1238	0.0793	750.000	92.850	59.475	
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	200.000	65.060	0.000	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



**Florida Department of Transportation**  
**web Trnsport**  
**Fuel Allocation Report**

1/5/2017 3:23:52 PM

**ESTIMATED FUEL ALLOCATION DETAIL**

<b>Proposal No.:</b> E3Q29		<b>Project No.:</b> 22087695292 *		<b>Item Year:</b> 13	<b>District:</b> 03	<b>County/Section:</b> 46040000			
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	300.000	97.590	0.000	
0524- 1- 2		SY	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	0.4338	0.1069	250.000	108.450	26.725	
0570- 1- 1		SY	PERFORMANCE TURF	0.0186	0.0051	15,000.000	279.000	76.500	
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	15,000.000	279.000	76.500	
<b>22087695292 JOB TOTAL:</b>								8,698.816	144,985.540

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.