



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

7/5/2017 3:14:31 PM

Selected Proposals: E3Q97-R0

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
03170810	004	E3Q97-R0	42378127224 *	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.

FuelAllocationReport

Page 1 of 3

(*) Indicates lead project



Florida Department of Transportation
web Transport
Fuel Allocation Report

7/5/2017 3:14:31 PM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:	District:	County/Section:		
E3Q97-R0		42378127224 *		13	03			
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0110- 2- 1		AC	CLEARING & GRUBBING (PUSH BUTTON CONTRACT)	25.2720	251.4790	1.000	25.272	251.479
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	200.000	9.420	468.180
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	20.000	0.210	11.024
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	20.000	0.262	16.464
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	5.000	0.619	15.802
0430-175-118		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	0.3709	1.8333	50.000	18.545	91.665
0430-175-124		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	0.3709	1.8333	50.000	18.545	91.665
0430-175-130		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	0.3968	1.9659	50.000	19.840	98.295
0430-175-136		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	0.3968	1.9659	50.000	19.840	98.295
0430-175-142		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	0.4218	2.2204	50.000	21.090	111.020
0430-175-148		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	0.4574	2.4180	50.000	22.870	120.900
0520- 1- 7		LF	CONCRETE CURB & GUTTER, TYPE E	0.0584	0.0381	50.000	2.920	1.905
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	50.000	3.080	2.010
0520- 2- 1		LF	CONCRETE CURB, TYPE A	0.0616	0.0402	50.000	3.080	2.010
0520- 2- 2		LF	CONCRETE CURB, TYPE B	0.2999	0.0000	50.000	14.995	0.000
0520- 2- 4		LF	CONCRETE CURB, TYPE D	0.2999	0.0000	50.000	14.995	0.000
0520- 3-		LF	VALLEY GUTTER- CONCRETE	0.2190	0.0476	10.000	2.190	0.476
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	200.000	65.060	0.000
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	100.000	32.530	0.000

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.

(*) Indicates lead project



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

7/5/2017 3:14:31 PM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E3Q97-R0		Project No.: 42378127224 *		Item Year: 13	District: 03	County/Section:			
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0524- 1- 2		SY	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	0.4338	0.1069	40.000	17.352	4.276	
42378127224 JOB TOTAL:								312.715	1,385.466

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.

(*) Indicates lead project