



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

9/12/2017 8:39:28 AM

Selected Proposals: E3R12-R0

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
03171012	006	E3R12-R0	42214327215 *	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL								
Proposal No.:	E3R12-R0	Project No.:	42214327215 *	Item Year:	13	District:	03	County/Section:
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0110- 2- 1		AC	CLEARING & GRUBBING (PUSH BUTTON CONTRACT)	25.2720	251.4790	1.000	25.272	251.479
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	30.000	1.413	70.227
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	40.000	0.420	22.048
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	10.000	0.131	8.232
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	20.000	0.352	19.094
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	15.000	1.857	47.406
0400- 1- 2		CY	CONCRETE CLASS I, ENDWALLS	9.1306	4.1204	5.000	45.653	20.602
0400- 2- 1		CY	CONCRETE CLASS II, CULVERTS	9.3811	13.5145	5.000	46.906	67.573
0425- 1-501		EA	INLETS, DT BOT, TYPE A, <10'	21.9564	39.9055	1.000	21.956	39.906
0425- 1-502		EA	INLETS, DT BOT, TYPE A, >10'	25.4682	44.2600	1.000	25.468	44.260
0425- 2- 61		EA	MANHOLES, P-8, <10'	24.7067	32.7600	1.000	24.707	32.760
0425- 2- 62		EA	MANHOLES, P-8, >10'	39.0101	49.6364	1.000	39.010	49.636
0430-173-118		LF	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	0.3709	1.8333	50.000	18.545	91.665
0430-173-124		LF	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN	0.3709	1.8333	50.000	18.545	91.665
0430-173-136		LF	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 36", GUTTER DRAIN	0.3968	1.9659	50.000	19.840	98.295
0430-174-118		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	0.3709	1.8333	50.000	18.545	91.665
0430-174-124		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	0.3709	1.8333	50.000	18.545	91.665

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

9/12/2017 8:39:28 AM

ESTIMATED FUEL ALLOCATION DETAIL								
Proposal No.:	E3R12-R0	Project No.:	42214327215 *	Item Year:	13	District:	03	County/Section:
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0430-174-130		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	0.3968	1.9659	50.000	19.840	98.295
0430-174-136		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	0.3968	1.9659	40.000	15.872	78.636
0430-174-148		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	0.4218	2.2204	30.000	12.654	66.612
0520- 1- 7		LF	CONCRETE CURB & GUTTER, TYPE E	0.0584	0.0381	30.000	1.752	1.143
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	30.000	1.848	1.206
0520- 6-		LF	SHOULDER GUTTER- CONCRETE	0.1238	0.0793	30.000	3.714	2.379
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	10.000	3.253	0.000
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	10.000	3.253	0.000
42214327215 JOB TOTAL:							389.351	1,386.448

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.