



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

8/2/2019 1:22:51 PM

Selected Proposals: E3S68

ESTIMATED FUEL ALLOCATION SUMMARY

| Letting | Call Number | Proposal | Project Number | Fuel Allocation |
|----------|-------------|----------|----------------|-----------------|
| 03190905 | 001 | E3S68 | 4453581G201 * | Y |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Transport
Fuel Allocation Report

8/2/2019 1:22:51 PM

ESTIMATED FUEL ALLOCATION DETAIL

| Proposal No.: E3S68 | | Project No.: 4453581G201 * | | Item Year: 13 | District: 03 | County/Section: 60040000 | | | |
|-------------------------------|------|-----------------------------------|---|----------------------|---------------------|---------------------------------|----------|-----------|-----------|
| Item No. | Alt. | Unit | Pay Item Description | Conversion Factors | | Quantity | Gallons | | |
| | | | | Gasoline | Diesel | | Gasoline | Diesel | |
| 0110- 1- 1 | | AC | CLEARING & GRUBBING | 25.2720 | 251.4790 | 2.000 | 50.544 | 502.958 | |
| 0110- 4- 10 | | SY | REMOVAL OF EXISTING CONCRETE | 0.0471 | 2.3409 | 299.000 | 14.083 | 699.929 | |
| 0120- 2- 2 | | CY | BORROW EXCAVATION, TRUCK MEASURE | 0.0131 | 0.8232 | 3,812.000 | 49.937 | 3,138.038 | |
| 0522- 1- | | SY | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 0.3253 | 0.0000 | 269.000 | 87.506 | 0.000 | |
| 0524- 1- 2 | | SY | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | 0.4338 | 0.1069 | 29.000 | 12.580 | 3.100 | |
| 0570- 1- 2 | | SY | PERFORMANCE TURF, SOD | 0.0186 | 0.0051 | 10,773.000 | 200.378 | 54.942 | |
| 4453581G201 JOB TOTAL: | | | | | | | | 415.028 | 4,398.968 |

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.