



web Transport
Fuel Allocation Report

Selected Proposals: E3R52

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
03190110	001	E3R52	43627225201 *	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E3R52		43627225201 *		13		03		48280000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	2.650	66.971	666.419	
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	177.000	8.337	414.339	
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	2,907.300	30.527	1,602.504	
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	1,543.800	20.224	1,270.856	
0162- 1- 11		SY	PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.0109	0.1075	6,664.000	72.638	716.380	
0285-702-		SY	OPTIONAL BASE, BASE GROUP 02	0.0103	0.4888	157.000	1.617	76.742	
0285-708-		SY	OPTIONAL BASE, BASE GROUP 08	0.0169	0.9095	1,175.000	19.858	1,068.663	
0285-711-		SY	OPTIONAL BASE, BASE GROUP 11	0.0186	1.2405	4,708.000	87.569	5,840.274	
0286- 1-		SY	TURNOUT CONSTRUCTION	0.0735	0.5176	164.000	12.054	84.886	
0327- 70- 6		SY	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.0006	0.0711	23,195.000	13.917	1,649.165	
0327- 70- 8		SY	MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	0.0007	0.0930	2,350.000	1.645	218.550	
0327- 70- 19		SY	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	0.0005	0.0604	129.000	0.065	7.792	
0334- 1- 52		TN	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	0.0619	3.2816	2,753.300	170.429	9,035.229	
0337- 7- 80		TN	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	0.0619	3.2816	2,753.500	170.442	9,035.886	
0400- 1- 2		CY	CONCRETE CLASS I, ENDWALLS	9.1306	4.1204	14.800	135.133	60.982	
0430-174-124		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND,	0.3709	1.8333	143.000	53.039	262.162	
0430-175-136		LF	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	0.3968	1.9659	80.000	31.744	157.272	
0430-175-224		LF	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	0.3709	1.8333	340.000	126.106	623.322	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E3R52		Project No.: 43627225201 *		Item Year: 13		District: 03		County/Section: 48280000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	24.000	1.478	0.965	
0520- 6-		LF	SHOULDER GUTTER- CONCRETE	0.1238	0.0793	434.000	53.729	34.416	
0524- 1- 1		SY	CONCRETE DITCH PAVT, NON REINFORCED, 3"	0.4338	0.1069	166.000	72.011	17.745	
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	10,577.000	196.732	53.943	
43627225201 JOB TOTAL:								1,346.263	32,898.491

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.