



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

October 18, 2019

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 44350315201
CONTRACT NUMBER: E3S49
DESCRIPTION: The improvements under this Contract consist of replacing the west approach slab on SR 8 (I-10) over East Choctaw River Relief Bridge No. 610063 in Washington County

BIDS TO BE RECEIVED: November 14, 2019

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **A Mandatory Pre-Bid Meeting has been scheduled for October 31, 2019 at 10:00 AM Central Time; Florida Department of Transportation District Three Office, 1074 Hwy 90 Chipley, Florida 32428; Design Conference Room**

Please use this revision when preparing your bid.

Sealed bids will be received until 02:00 p.m. local time on November 14, 2019 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3S49.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
District Contracts Manager

ST:ry

c.c. Ed Hudec, Heath Riley, Renae Sanders, file