

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03191114 Call Order: 008 Proposal: E3T28 District:03

Counties: HOLMES, WASHINGTON

Road Name: PONCE DE LEON MAINTENANCE - PAINT & RPMs

Limits:

Project(s): 42214327258

Federal Aid No: N/A

Total Roadway Length:

0.000 Miles

Contract Days:

30

Total Bridge Length:

0.000 Miles

Letting Date:

11/14/19

Total Proposal Length:

0.000 Miles

Contract Execution Days:

10

Special Start Date:

N/A

Aquis/Flexible Start Time:

15 Days

Proposal Budget Estimate:

\$39,341.00

Please read the full advertisement

Description:

The Improvements under this Lump Sum Site-Specific Contract consist of the removal and replacement of existing reflective pavement markers and painting of existing pavement markings, along SR 10 (US 90) in Holmes and a portion of Washington Counties, from CSX Railroad Overpass (Mile Post 7.300) to Holmes/Washington County Line (Mile Post 19.069) (Excluding east end of Choctawhatchee River Bridge (Mile Post 0.564)) east to pavement change 0.18 miles east of Washington County Road 179 (Mile Post 1.732). All work to be performed at night. A Traffic Control Officer will be required for all work zones. All reflective pavement markers removed shall be replaced in same night.

Call Order: 008 Proposal: E3T28

ALT	Item	Description	Unit	Quantity
Section 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000