

December 17, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
	E3T27	40571925201, 41557635201	\$840,548	7															78										15
	E3T37	44154715201, 44154715202, 44154715203, 44154715204	\$2,220,196	15			5			32			9	1						6	3	5						9	15
	E3U27	44154515201, 44154515202	\$2,038,758	6			5	1		51			18				3			5	1								10
	E3U03	43973915201	\$4,483,392	9			3	5		40			20	2		2	1	1		3	2	1					1	10	
	E3U41	43996415201, 43996415202, 43996415601	\$2,533,900	22			5	9		10			20	3			1			2	2	21	1				1	5	
	E3T89	44590415201	\$210,576																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.