



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

December 10, 2021

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 42214227298
CONTRACT NUMBER: E3U28

DESCRIPTION: The improvements under this Contract consist of grading, shaping, installing ditch liner, bedding stone and rip rap rubble ditch lining at SR 30 in Santa Rosa County.

BIDS TO BE RECEIVED: Thursday, December 17, 2020

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **Pay Item 530-3-3 Riprap-Rubble, Bank and Shore has been removed and replaced with Pay Item 530-3-4 Riprap, Rubble F&I, Ditch Lining.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on December 17, 2020 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3U28.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Manager

RD:ry

c.c. Tim Hendrix, District Maintenance Engineer, Heath Riley, Jared Kirkland, file