

**Florida Department of Transportation  
Bid Solicitation Notice and Approximate Quantities**

---

Letting:	03201113	Call Order: 011	Proposal: E3U30	District:03
Counties:	HOLMES, WALTON, WASHINGTON			
Road Name:	PONCE DE LEON MAINTENANCE - RPM REMOVE AND REPLACE			
Limits:	52002000			
Project(s):	42214327289(*)	Federal Aid No:	N/A	
Total Roadway Length:	0.000 Miles	Contract Days:	45	
Total Bridge Length:	0.000 Miles	Letting Date:	11/13/20	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	15 Days	

Proposal Budget Estimate: \$102,000.00

Please read the full advertisement

**Description:**

The Improvements under this Lump Sum Site-Specific Contract consist of the removal and replacement of existing reflective pavement markers, along State Road 8 (Interstate 10), State Road 20, and State Road 187 (US 331) in Holmes, Walton, and a portion of Washington Counties. Work includes on and off ramps. Locations are shown in Appendices. All work to be performed at night.

A Traffic Control Officer will be required for all work zones.

All reflective pavement markers removed shall be replaced in same night.

**Call Order: 011 Proposal: E3U30**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 RAISED PAVEMENT MARKER REPLACEMENT (EA)</b>				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000