Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 03200709 Call Order: 005 Proposal: E3T93 District:03

Counties: DIST/ST-WIDE

Road Name: - RAIL SAFETY PROJECT

Limits: Midpoint

Project(s): 44703015201(*) Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	730
Total Bridge Length:	0.000 Miles	Letting Date:	07/09/20
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 Days

Proposal Budget Estimate: $2,000,000.00

Please read the full advertisement

Description: Bid Factor Bidding

The Improvements under this District Wide Contract consist of the installation of
Railroad Dynamic Envelope signing and pavement markings at various crossing locations along with the associated mobilization and maintenance of traffic. The summary of pay items for this project is listed in the Plans. The Department will authorize services based on need and availability of budget. The scope of work may be adjusted in order that available funds are expended. Execution of this Contract does not guarantee that the work will be authorized.

The budgetary ceiling for this Contract shall be $2,000,000.00

PREQUALIFICATION IS REQUIRED TO BID ON THIS PROJECT

Call Order: 005 Proposal: E3T93

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0102- 14-	TRAFFIC CONTROL OFFICER	HR	4.000
Section 0002 Signing				
	0700- 1- 11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	156.000
	0700- 1- 50	SINGLE POST SIGN, RELOCATE	AS	1.000
	0711- 11-123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	272.000
	0711- 11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	528.000
	0711- 11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA	6.000
	0711- 14-125	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	173.000
	0711- 14-191	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE	LF	7,144.000
	0711- 14-193	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT RAILROAD DYNAMIC ENVELOPE	LF	15,913.000
	0711- 17- 1	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	SF	1,781.000