

June 11, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Debris Removal	Other		
1	E3T35	44291315201	\$1,290,134	25			5	1		11						3	1				2								38		14
2	Z3033	PREVENT	\$0.00											92																8	
3	Z3034	PREVENT	\$0.00											1								96	1							1	
4	Z3036	PREVENT	\$0.00	1										1								13	84						1		
5	Z3037-R0	PREVENT	\$0.00	1										2								9	88						1		
6																															

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.