

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03200611 Call Order: 009 Proposal: E3T95 District:03

Counties: SANTA ROSA

Road Name: MILTON MAINTENANCE - FENCING

Limits: 57002000

Project(s): 42214227295(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 60

Total Bridge Length: 0.000 Miles Letting Date: 06/11/20

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time: 15

Proposal Budget Estimate: \$1,100,000.00

Please read the full advertisement

Description:

The work under this Site-Specific Lump Sum Contract consists of the removal and replacement of existing wildlife fence along the SR 8 (Interstate 10) right-of-way line, both eastbound and westbound, in Santa Rosa County due to damage from recent wildfires. Work limits extend from Mile Marker 23.400 to Mile Marker 25.000, include installing wildlife fence at all culverts, and new fence construction (including all fence components) shall be in accordance with the two-page fence detail included in the attachment. Other work associated with this contract includes the removal and disposal of fire damaged trees. Trees designated for removal have been marked in the field by the Department, and stump grinding is required for all trees removed. Removal of all fire damaged trees, as well as all stump grinding, will be considered incidental to the work being completed. Mobilization and Maintenance of Traffic are also incidental to this contract.

Call Order: 009 Proposal: E3T95

ALT	Item	Description	Unit	Quantity
Section 0001 FENCE REPAIR (LF)				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000