

**Florida Department of Transportation**  
**Bid Solicitation Notice and Approximate Quantities**

Letting: 03200611      Call Order: 008      Proposal: Z3037-R0      District:03

Counties: DIST/ST-WIDE

Road Name: Emergency Traffic Signal Repair

Limits:

Project(s): PREEVENTTTS20(\*)

Federal Aid No: N/A

Total Roadway Length: 0.000 Miles      Contract Days: THRU 12/31/21

Total Bridge Length: 0.000 Miles      Letting Date: 06/11/20

Total Proposal Length: 0.000 Miles      Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time:

Proposal Budget Estimate: \$0.00

Please read the full advertisement

Description:

The purpose of this Contract is to provide Traffic Signal Repair Operations pursuant to a Governor and/or President Declaration of a State Emergency. This Contract will be a regional contract that includes counties within District Three. The Contractor shall perform Traffic Signal Repair Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL:  
<http://www.fdot.gov/agencyresources/districts/>

PRE QUALIFICATION IS REQUIRED TO BID ON THIS PROJECT

FHWA 1273 and Davis Bacon Wage Rates are applicable for this Contract

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida verifying the contractor is bondable in the State of Florida. For the purposes of this contract the dollar amount is established at \$750,000.00

There is no requirement for a bid bond for this contract.

**Call Order: 008 Proposal: Z3037-R0**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 EMERGENCY MAINTENANCE (MH)</b>				
	0102-108-	WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE-EVENT CONTRACTS ONLY	EA	10.000
	0102-109-	GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY	EA	10.000
	0129- 1- 1	NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE-POSITIONING: DO NOT BID	ED	15.000
	0630- 2- 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	100.000
	0630- 2- 14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	100.000
	0632- 7- 1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	50.000
	0634- 4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	PI	35.000
	0634- 4-153	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	PI	15.000
	0634- 4-154	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	PI	5.000
	0634- 4-341	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR	PI	2.000
	0634- 4-342	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAL	PI	2.000

**Call Order: 008 Proposal: Z3037-R0**

ALT	Item	Description	Unit	Quantity
	0634- 4-343	SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, BOX SPANS	PI	2.000
	0634- 4-351	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR	PI	2.000
	0634- 4-352	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL	PI	2.000
	0634- 4-353	SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS	PI	2.000
	0634- 4-400	SPAN WIRE ASSEMBLY, ADJUST	PI	25.000
	0634- 4-600	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	PI	60.000
	0634- 5- 1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	100.000
	0635- 2- 11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	20.000
	0635- 3- 11	JUNCTION BOX, FURNISH & INSTALL, AERIAL	EA	10.000
	0639- 1-112	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS	5.000
	0639- 1-122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	3.000
	0639- 2- 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	600.000
	0641- 2- 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	15.000
	0646- 1- 11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	15.000
	0650- 1- 11	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS	10.000
	0650- 1- 12	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	AS	20.000
	0650- 1- 14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	300.000
	0650- 1- 18	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	250.000
	0650- 1- 24	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	AS	300.000
	0650- 1- 25	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS	AS	300.000
	0650- 1- 29	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY	AS	250.000
	0650- 1- 50	VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	10.000
	0650- 1- 60	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	AS	300.000
	0650- 1- 70	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	AS	200.000
	0650- 1- 80	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL	AS	300.000
	0650- 2-102	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	EA	100.000
	0653- 1- 11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	40.000
	0653- 1- 12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	20.000
	0653- 1- 60	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS	10.000
	0660- 3- 51	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT	EA	5.000
	0660- 3- 52	VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT	EA	5.000

**Call Order: 008 Proposal: Z3037-R0**

ALT	Item	Description	Unit	Quantity
	0660- 4- 51	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	EA	10.000
	0660- 4- 52	VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT	EA	10.000
	0665- 1- 11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	20.000
	0670- 4- 1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	10.000
	0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	10.000
	0670- 5-400	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	50.000
	0670- 5-600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	10.000
	0670- 5-700	TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS	AS	50.000
	0678- 1-104	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	EA	20.000
	0678- 1-109	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH	EA	3.000
	0678- 1-110	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH	EA	50.000
	0700- 3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	20.000
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	20.000
	0700- 3-501	SIGN PANEL, RELOCATE, UP TO 12 SF	EA	30.000
	0700- 3-601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	20.000
	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	20.000
	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	AS	10.000
	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	20.000
	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	10.000
	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	10.000
	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	10.000