



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

September 21, 2020

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42214227285
CONTRACT NUMBER: E3U24
DESCRIPTION: Consist of Repairing the Roadway Deflection in the northbound lanes of SR 87S in Santa Rosa County.

BIDS TO BE RECEIVED: November 13, 2020

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

The following revision has been made: Mandatory Pre-Bid Meeting has been Re-Scheduled for this Project

LOCATION: 8536 KINGSLEY PL. & SR 87S, EAST SIDE OF THE ROADWAY, NAVARRE, FL 32566.

DATE & TIME: THURSDAY, **October 8, 2020**, 10:00 AM LOCAL TIME

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on November 13, 2020 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment No.1, file E3U24.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Services Manager

RD:we

c.c. Tim Hendrix, Chad Williams, Richard Yates, file