



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.  
SECRETARY

August 24, 2020

### ADDENDUM NO. 1

**To: ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 43996415201, 43996415202 & 43996415601**  
**CONTRACT NUMBER: E3T52**  
**DESCRIPTION: Consist of widening, milling, and resurfacing, drainage, signing and pavement markings, signalization, and utilities along SR 292 @ CR 292A in Escambia County.**

---

BIDS TO BE RECEIVED: September 10, 2020

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The following plans have been uploaded to the Contract Proposal Processing Website for use in preparing your proposal for Project E3T52.**
- **E3T52-Roadway Plans and E3T52 Signalization Plans.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on September 10, 2020 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment No.1, file E3T52.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

**Ranae  
Dodson**

Ranae Dodson  
District Procurement Services Manager

RD:ry

c.c. Ed Hudec, Heath Riley, Ranae Sanders, Jared Kirkland, file