



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

September 10, 2020

ADDENDUM NO. 2

To: **ALL PROPOSAL HOLDER**
FINANCIAL ITEM NUMBER: 423781-1-72-51
CONTRACT NUMBER: E3U10-R0
DESCRIPTION: Districtwide, Lump Sum Performance-Based Contract for Inspection, Management, and Maintenance of Traffic Signal Systems and Devices

~~BIDS TO BE RECEIVED: Thursday, September 10, 2020~~

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, September 17, 2020 at 2:00 PM and the Posting Dates are October 1, 2020 and October 14, 2020.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on September 17, 2020 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 2, file E3U10-R0.002

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,


Ranae Dodson
District Procurement Services Manager

RD:ry

c.c. Tim Hendrix, Heath Riley, Richard Yates, Jared Kirkland, file