

August 12, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Major Bridge-Over Water	RR Intermediate Bridge	RR Curved Steel	ITS	Sidewalk	Other	
1	E3T33	40674255201	\$975,289	10															63	2									25	
2	E3U13	42357755201	\$2,043,791	9																	4			77					10	
3	E3U35	44365815201, 44365815202	\$2,586,524	9			5			47			4	2							7	1	12				4	9		

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.