

Florida Department of Transportation

RON DESANTIS GOVERNOR 1074 Hwy 90 Chipley, Florida 32428 KEVIN J. THIBAULT, P.E. SECRETARY

July 16, 2021

ADDENDUM NO. 1

To:

ALL PROPOSAL HOLDERS

FINANCIAL ITEM NUMBER: 42357755201

CONTRACT NUMBER: E3U13

DESCRIPTION: The work consists of deck sealing, expansion joint replacement on SR 20,

Bridge 470052 in Calhoun County.

BIDS TO BE RECEIVED: Thursday, August 12, 2021

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- Supplemental Specifications package Number One has been added.
- Excavation and Embankment, (Rev 6-30-21) (FA 7-6-21) (7-21)
- SUBARTICLE 120-6.1 is deleted and replaced with 120-6 Borrow.
 - o 120-6.1 Materials for Borrow (attached)

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on August 12, 2021 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm to download Amendment No. 1, file E3U13.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson

District Procurement Manager

RD:ry

c.c. Josh Riley, Interim District Construction Engineer, Heath Riley, Jared Kirkland, file



SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE Contract Number: E3U13 FINANCIAL PROJECT ID(S): 423577-5-52-01

DISTRICT THREE CALHOUN COUNTY

The July 2021 Edition of the Florida Department of Transportation Standard Specifications, the Specifications Package for this project, dated May 10, 2021, attached thereto, are revised as follows:

I hereby certify that this specifications package has been properly prepared by me, or under my responsible charge, in accordance with procedures adopted by the Florida Department of Transportation.

This item has been digitally signed and sealed by Patrick Daniel Mulhearn on the date adjacent to the seal. Printed copies of this document are not considered signed and sealed and the signature must be verified on any electronic copies.

Date:

July 13, 2021

State of Florida,

Professional Engineer, License No.: 71456

Firm/Agency Name:

Kisinger Campo & Associates, Corp

Firm/Agency Address:

201 N Franklin St, Suite 400

City, State, Zip Code:

Tampa, FL 33602

Page(s):

1 - 4

Patrick Daniel Mulhearn 2021.07.13 12:49:37 -04'00'

SUPPLEMENTAL SPECIFICATIONS

EXCAVATION AND EMBANKMENT (REV 6-30-21) (FA 7-6-21) (7-21)

SUBARTICLE 120-6.1 is deleted and the following substituted:

120-6 Borrow.

120-6.1 Materials for Borrow: Do not open borrow pits until the Engineer has approved their location.

Prior to the purchase or use of any borrow pit materials, provide the Engineer with a written certification of borrow pit compliance meeting the requirements of Section 337.0262, Florida Statutes.

Do not provide borrow materials that are polluted as defined in Chapter 376 of the Florida Statutes (oil of any kind and in any form, gasoline, pesticides, ammonia, chlorine, and derivatives thereof, excluding liquefied petroleum gas) in concentrations above any local, State, or Federal standards.

Prior to placing any borrow material that is the product of soil incineration, provide the Engineer with a copy of the Certificate of Materials Recycling and Post Burn Analysis showing that the material is below all allowable pollutant concentrations.

THIS COMPLETES THIS SUPPLEMENTAL SPECIFICATIONS PACKAGE