December 09, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Major Bridge-Over Water	RR Intermediate Bridge (RR = Repair and Rehabilitate	RR Curved Steel	ITS	Sidewalk	Other
1	E3U33	44744415201	\$772,191	16																10				59					15
2	E3U62	43973215201, 43973215202, 43973215203	\$2,887,449	7			3			59			7			1	1			8	1	2						3	8
																													\dashv
																													\dashv
																													\dashv
																													\dashv

^{*} Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.