

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03210211 Call Order: 002 Proposal: E3U54 District:03

Counties: SANTA ROSA

Road Name: MILTON MAINTENANCE - REMOVE & REPLACE THERMO MARKINGS

Limits: Midpoint

Project(s): 42214237203(*)

Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	120
Total Bridge Length:	0.000 Miles	Letting Date:	02/11/21
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 Days

Proposal Budget Estimate: \$1,300,000.00

Please read the full advertisement

Description:

The Improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings, permanent tape, reflective pavement markers and raised rumble strips on SR 4, SR 89N, SR 87N, and SR 10 (US 90) in Santa Rosa County, at locations shown in the Appendices. All work will be performed at night and a Traffic Control Officer will be required for all Work Zones. Maintenance of Traffic, Mobilization and Traffic Control Officers are incidental to pay item.

A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Call Order: 002 Proposal: E3U54

ALT	Item	Description	Unit	Quantity
Section 0001 PAVEMENT SYMBOLS (SF)				
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000