July 8, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Curved Steel	ITS	Sidewalk	Other
1	E3T34	44547215201	$3,249,105	6			2													1					77				14
2	E3U12	44365725201	$2,808,633	**5**			**2**			**72**			**8**				**2**			**4**									**7**
3	E3U25	44364215201	$4,704,587	7			1			69							5			5							2		10

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.